



Asian Development Bank Liaison Office FOREIGN GOVERNMENT TENDERS

CS ADB
February 2010

ASIA & PACIFIC: PROCUREMENT NOTICES FOR FOREIGN GOVERNMENT TENDERS

I. INTRODUCTION

This Foreign Government Tender report from the US Commercial Service Asian Development Bank Liaison Office (CS ADB), augments our series of regular monthly reports, that give U.S. exporters advance information of Asian government tenders. The focus of this report is on national procurements initiated both in advance, as well as ongoing ADB procurements and recruitment of consultants for projects financed by the ADB.

To bid on the projects included in this report, U.S. firms may send their Expression of Interest (EOI) directly to the executing agency listed on the procurement notice. Details of the bidding procedures are stated in the Bidding Documents issued by the executing agency or otherwise stated in the procurement notice.

U.S. firms are encouraged to keep in contact with CS ADB, especially if they decide to participate in ADB procurement activities. This office works closely with the Office of the U.S. Executive Director (US/ED) to the ADB to increase American awareness of and participation in ADB's procurement activities.

U.S. mailing address:

Attention: Mr. Joel Fischl, Director
U.S. Embassy Manila – CS-ADB
PSC 500 Box 33
FPO AP 96515-1000,

or international mailing address:

25th Floor Ayala Life-FGU Center
6811 Ayala Avenue,
Makati City, Metro manila
Philippines 1226
Phone: (63-2) 887-1345; Fax: (63-2) 887-1164
E-mail: manila.adb.office.box@mail.doc.gov.

Table of Contents

I. INTRODUCTION	1
II. PROJECT LIST BY SECTOR.....	5
III. ADVANCE PROCUREMENT NOTICES	7
CHINA.....	7
Wuhan Urban Environmental Improvement Project.....	7
IV. SPECIFIC NOTICES (Invitation for Bids).....	9
AFGHANISTAN	9
MFF Energy Sector Development Investment Program -- Project 1	9
ARMENIA.....	9
Water Supply and Sanitation Sector Project	9
AZERBAIJAN.....	10
A. MFF Water Supply and Sanitation Improvement Program	10
B. Proposed MFF Water Supply and Sanitation Improvement Program.....	11
BHUTAN	12
Urban Infrastructure Development Project.....	12
CHINA.....	13
A. Gansu Roads Development Project	13
B. Wuhan Wastewater and Stormwater Management Project	13
NEPAL	14
Emergency Flood Damage Rehabilitation Project	14
PAKISTAN	14
A. Renewable Energy Development Sector Investment Program, Project 1.....	14
B. Power Transmission Enhancement Investment	15
PAPUA NEW GUINEA	15
A. Civil Aviation Development Investment Program.....	15
B. Road Maintenance and Upgrading (Sector) Project (Supplementary).....	16
SAMOA	17
Power Sector Expansion Project	17
SRI LANKA	18
A. Clean Energy and Access Improvement Project	18
B. Conflict Affected Areas Rehabilitation Project	19
C. Clean Energy and Access Improvement Project	19
TONGA	20
Tonga Integrated Urban Development Project.....	20
UZBEKISTAN	20
Land Improvement Project.....	20
VIETNAM.....	22
A. Song Bung 4 Hydropower Project	22
B. Song Bung 4 Hydropower Project	22
C. Central Region Small and Medium Towns Development Project	22
D. Central Region Small and Medium Towns Development Project	23
E. Central Region Small and Medium Towns Development Project	24
F. The Preventive Health System Support Project.....	24
G. Central Region Small and Medium Towns Development Project	25
H. Central Region Small and Medium Towns Development Project	25
V. CONSULTING SERVICES RECRUITMENT NOTICES.....	26
AFGHANISTAN	26
A. Agriculture Market Infrastructure Project (formerly Commercial Agriculture Development Project).....	26
B. Road Network Development Project I (Bala Murghab to Leman)	26
C. TA to Support Afghanistan National Development Strategy	27
BANGLADESH	27
Natural Gas Access Improvement Project (formerly Clean Fuel Development Project)	27
BHUTAN	28
Micro, Small, and Medium-Sized Enterprise Sector Development Project (former Small and Medium Enterprise/Micro Enterprise Devt Project).....	28
CHINA.....	28

A. Improving Corporate Governance and Enhancing Institutional Capacity of Environmental and Social Management.....	28
B. Management and Policy Support to Combat Land Degradation.....	29
C. Management and Policy Support to Combat Land Degradation	29
D. Heilongjiang Road Network Development II Project.....	29
INDONESIA	30
A. Infrastructure Project Development Facility	30
B. Support for Local Government Finance and Governance Reform 2.....	30
C. Flood Management in Selected River Basins Project (Phase II)	30
LAOS	31
A. Health Sector Development Program (Project Grant).....	31
B. Health Sector Development Program (Project Grant).....	31
C. Health Sector Development Program (Project Grant)	32
MALDIVES.....	32
A. Institutional Strengthening for Economic Management	32
B. Institutional Strengthening for Economic Management	33
C. Institutional Strengthening for Economic Management	33
D. Economic Recovery Program (Capacity Development for Economic Recovery Project) - TA Loan.....	33
MONGOLIA.....	34
A. Regional Transport Development Project.....	34
B. Transformational Mobile Banking Services	34
C. Transformational Mobile Banking Services	34
D. Transformational Mobile Banking Services	35
E. Regional Transport Development Project.....	35
PAKISTAN	35
A. Sindh Coastal Community Development Project (formerly Sindh Coastal and Inland Community Development)	35
B. Sindh Coastal Community Development Project (formerly Sindh Coastal and Inland Community Development)	36
C. Sindh Coastal Community Development Project (formerly Sindh Coastal and Inland Community Development)	36
D. Sindh Coastal Community Development Project (formerly Sindh Coastal and Inland Community Development)	37
E. Sindh Coastal Community Development Project (formerly Sindh Coastal and Inland Community Development)	37
F. Sindh Coastal Community Development Project (formerly Sindh Coastal and Inland Community Development)	38
PALAU	38
Implementing a Medium-Term Budget Framework.....	38
PHILIPPINES.....	38
A. PPRR Staff Consultant	38
B. Web Master	39
C. PPRR Staff Consultant.....	39
D. Technical and Project Management Services for a Multistory Car Park Project.....	39
E. Consultant Editor.....	39
F. ADB PCP Policy Review Assistant	40
REGIONAL	40
A. Designing Demand-Based Technical and Vocational Education and Training Frameworks for the Pacific.....	40
B. Designing Demand-Based Technical and Vocational Education and Training Frameworks for the Pacific.....	40
C. Designing Demand-Based Technical and Vocational Education and Training Frameworks for the Pacific.....	40
D. Designing Demand-Based Technical and Vocational Education and Training Frameworks for the Pacific.....	41
E. Housing Finance Capacity Development in South and Southeast Asia	41
SRI LANKA	41
A. Northern Road Connectivity Project	41
B. Northern Road Connectivity Project	42
C. Evaluation Specialist	42
D. Evaluation Specialist	42
VIETNAM.....	43
A. Forests for Livelihood Improvement in the Central Highlands (Sector Loan).....	43
B. Forests for Livelihood Improvement in the Central Highlands (Sector Loan).....	43

C. Northern Chu and Southern Ma Rivers Irrigation System	44
VI. GENERAL PROCUREMENT NOTICES.....	44
AFGHANISTAN	44
Multitranchise Financing Facility for the Energy Sector Development Investment Program.....	44
CHINA.....	45
Guiyang Integrated Water Resources Management (Sector) Project	45
VII. IN-COUNTRY EMBASSY AND COMMERCIAL OFFICES.....	47

II. PROJECT LIST BY SECTOR

Country	Projects	Requirement	Deadlines for submission
Note: Click on the project title for full details.			
AGRICULTURE and NATURAL RESOURCES SECTOR			
Afghanistan	Agriculture Market Infrastructure Project (formerly Commercial Agriculture Development Project)	Consulting services	Jan 30, 2010*
Afghanistan	Sindh Coastal Community Development Project (formerly Sindh Coastal and Inland Community Development)	Consulting services	Feb 20, 2010
Afghanistan	Sindh Coastal Community Development Project (formerly Sindh Coastal and Inland Community Development)	Consulting services	Feb 22, 2010
Afghanistan	Sindh Coastal Community Development Project (formerly Sindh Coastal and Inland Community Development)	Consulting services	Feb 22, 2010
Afghanistan	Sindh Coastal Community Development Project (formerly Sindh Coastal and Inland Community Development)	Consulting services	Feb 22, 2010
Afghanistan	Sindh Coastal Community Development Project (formerly Sindh Coastal and Inland Community Development)	Consulting services	Feb 22, 2010
China	Guiyang Integrated Water Resources Management (Sector) Project	Consulting services	-
Pakistan	Sindh Coastal Community Development Project (formerly Sindh Coastal and Inland Community Development)	Consulting services	Feb 23, 2010
Vietnam	Forests for Livelihood Improvement in the Central Highlands (Sector Loan)	Consulting services	Feb 18, 2010
Vietnam	Forests for Livelihood Improvement in the Central Highlands (Sector Loan)	Consulting services	Feb 18, 2010
Vietnam	Northern Chu and Southern Ma Rivers Irrigation System	Consulting services	Feb 19, 2010
EDUCATION SECTOR			
Regional	Designing Demand-Based Technical and Vocational Education and Training Frameworks for the Pacific	Consulting services	Feb 12, 2010
Regional	Designing Demand-Based Technical and Vocational Education and Training Frameworks for the Pacific	Consulting services	Feb 12, 2010
Regional	Designing Demand-Based Technical and Vocational Education and Training Frameworks for the Pacific	Consulting services	Feb 12, 2010
Regional	Designing Demand-Based Technical and Vocational Education and Training Frameworks for the Pacific	Consulting services	Feb 12, 2010
ENERGY SECTOR			
Afghanistan	MFF Energy Sector Development Investment Program -- Project 1	Goods & services	Feb 26, 2010*
Afghanistan	Multitranchise Financing Facility for the Energy Sector Development Investment Program	Consulting service	-
Bangladesh	Natural Gas Access Improvement Project (formerly Clean Fuel Development Project)	Consulting services	Feb 11, 2009*
Pakistan	Power Transmission Enhancement Investment	Telecommunication Equipment	March 4, 2010
Pakistan	Renewable Energy Development Sector Investment Program, Project 1	Hydropower Project	Feb 15, 2010*
Samoa	Power Sector Expansion Project	Power Plant Equipment	March 8, 2010
Sri Lanka	Clean Energy and Access Improvement Project	Civil works	March 3, 2010*
Sri Lanka	Clean Energy and Access Improvement Project	Civil works	March 10, 2010
Vietnam	Song Bung 4 Hydropower Project	Electro-mechanical equipment	April 15, 2010
Vietnam	Song Bung 4 Hydropower Project	Hydro-mechanical equipment	April 15, 2010
ENVIRONMENT SECTOR			
Armenia	Water Supply and Sanitation Sector Project	Civil works	March 8, 2010
Azerbaijan	MFF Water Supply and Sanitation Improvement Program	Civil works	March 9, 2010

Country	Projects	Requirement	Deadlines for submission
ENVIRONMENT SECTOR			
Azerbaijan	Proposed MFF Water Supply and Sanitation Improvement Program	Civil works	Feb 19, 2010
China	Wuhan Urban Environmental Improvement Project	Goods, services, works and consulting services	-
China	Wuhan Wastewater and Stormwater Management Project	Goods	March 8, 2010
China	Management and Policy Support to Combat Land Degradation	Consulting services	Feb 5, 2010
China	Management and Policy Support to Combat Land Degradation	Consulting services	Feb 5, 2010
Indonesia	Flood Management in Selected River Basins Project (Phase II)	Consulting services	Feb 19, 2010
HEALTH SECTOR			
Laos	Health Sector Development Program (Project Grant)	Consulting services	Feb 23, 2010
Laos	Health Sector Development Program (Project Grant)	Consulting services	Feb 23, 2010
Laos	Health Sector Development Program (Project Grant)	Consulting services	Feb 23, 2010
Vietnam	The Preventive Health System Support Project	Equipment	March 9, 2010
INDUSTRY, FINANCE, and OTHER SECTORS			
Afghanistan	TA to Support Afghanistan National Development Strategy	Consulting services	Feb 5, 2010
Bhutan	Micro, Small, and Medium-Sized Enterprise Sector Development Project (former Small and Medium Enterprise/Micro Enterprise Devt Project)	Consulting services	Feb 5, 2009*
China	Improving Corporate Governance and Enhancing Institutional Capacity of Environmental and Social Management	Consulting services	Feb 11, 2010
Indonesia	Infrastructure Project Development Facility	Consulting services	Feb 10, 2010*
Indonesia	Support for Local Government Finance and Governance Reform 2	Consulting services	Feb 18, 2010
Maldives	Institutional Strengthening for Economic Management	Consulting services	Feb 6, 2010*
Maldives	Institutional Strengthening for Economic Management	Consulting services	Feb 6, 2010*
Maldives	Institutional Strengthening for Economic Management	Consulting services	Feb 6, 2010*
Mongolia	Transformational Mobile Banking Services	Consulting services	Feb 22, 2010
Mongolia	Transformational Mobile Banking Services	Consulting services	Feb 22, 2010
Mongolia	Transformational Mobile Banking Services	Consulting services	Feb 22, 2010
Maldives	Economic Recovery Program (Capacity Development for Economic Recovery Project) - TA Loan	Consulting services	Feb 6, 2010*
Palau	Implementing a Medium-Term Budget Framework	Consulting services	Jan 29, 2010*
Philippines	PPRR Staff Consultant	Consulting services	Jan 31, 2010*
Philippines	Technical and Project Management Services for a Multistory Car Park Project	Consulting services	Feb1, 2010
Philippines	Consultant Editor	Consulting services	Feb12, 2010
Philippines	ADB PCP Policy Review Assistant	Consulting services	Feb 4, 2010
Philippines	Web Master	Consulting services	Feb 19, 2010*
Philippines	PPRR Staff Consultant	Consulting services	Jan 31, 2010*
Regional	Housing Finance Capacity Development in South and Southeast Asia	Consulting services	Feb 14, 2010
Sri Lanka	Conflict Affected Areas Rehabilitation Project	Steel Motor Launch	Feb 22, 2010
Sri Lanka	Evaluation Specialist	Consulting service	Feb 3, 2010
Sri Lanka	Evaluation Specialist	Consulting service	Feb 3, 2010
Uzbekistan	Land Improvement Project	Civil works	Feb 9, 2010*

Country	Projects	Requirement	Deadlines for submission
TRANSPORTATION and COMMUNICATIONS SECTOR			
Afghanistan	Road Network Development Project I (Bala Murghab to Leman)	Consulting services	Feb 14, 2010*
China	Gansu Roads Development Project	Road Maintenance Equipment	Jan 29, 2010*
China	Heilongjiang Road Network Development II Project	Consulting services	Feb 24, 2010
Mongolia	Regional Transport Development Project	Consulting services	Feb 18, 2010
Mongolia	Regional Transport Development Project	Consulting services	Feb 18, 2010
Papua New Guinea	Civil Aviation Development Investment Program	Airport Instrument Landing System	Feb 24, 2010
Papua New Guinea	Road Maintenance and Upgrading (Sector) Project (Supplementary)	Civil works	Feb 23, 2010
Sri Lanka	Northern Road Connectivity Project	Consulting services	Feb 5, 2009*
Sri Lanka	Northern Road Connectivity Project	Consulting services	Feb 5, 2009*
URBAN DEVELOPMENT SECTOR			
Bhutan	Urban Infrastructure Development Project	Goods	Feb 18, 2010
Tonga	Tonga Integrated Urban Development Project	Civil works	Feb 19, 2010*
Vietnam	Central Region Small and Medium Towns Development Project	Equipment	March 10, 2010
Vietnam	Central Region Small and Medium Towns Development Project	Equipment	March 8, 2010
Vietnam	Central Region Small and Medium Towns Development Project	Civil works	March 2, 2010
Vietnam	Central Region Small and Medium Towns Development Project	Civil works	March 15, 2010
Vietnam	Central Region Small and Medium Towns Development Project	Civil works	March 15, 2010

(*) Posted at ADB website from December 29, 2009 – January 25, 2010

III. ADVANCE PROCUREMENT NOTICES

CHINA

Wuhan Urban Environmental Improvement Project

Executing Agency: Wuhan Urban Construction Utilization of Foreign Investment Project Management Office No. 40, Chang Qing Road, Wuhan, Hubei, PRC (P.C. 430030)
 Tel.: +8627 8588 8940; Fax: +8627 6565 5354
 E-mail: wangli5827@yahoo.com.cn
 Contacts: Mr. Zhang Hanhua, Director/ Ms. Wang Li, Section Chief

Brief description of project: The Project consists of four components: (i) sludge treatment and disposal, (ii) Wuhan new zone lakes/channels rehabilitation and pumping station, (iii) Yangchun lake secondary urban center lake/channel rehabilitation, and (iv) capacity development and project management. The Project is a key urban environmental initiative of the Wuhan Municipal Government (WMG) with nationwide demonstration potential. The Project will help WMG to: (i) design and implement sustainable solutions for the management of wastewater treatment plant (WWTP) sludge, including its energy recovery and reuse of biosolids; (ii) improve water quality in urban lakes and water channels; (iii)

reestablish water circulation and improve resilience to flood; (iv) improve the environment, living conditions, and public health standards; and (v) enhance public awareness of urban environmental and related public health issues.

The Project will include four components and 19 subcomponents:

- (a) Integrated Sludge Treatment and Disposal Component will provide facilities able to treat sludge produced by six of Wuhan's WWTPs, reducing half of Wuhan's daily sludge volume required for disposal by two-thirds (from 313 m³ to 102 m³). The Sanjintan WWTP Biogas Utilization and Sludge Drying Plant will support the biogas utilization from Sanjintan WWTP sludge digestion to dry its own sludge and the sludge of other WWTPs. The dried sludge will be sent to the nearby Fertilizer Plant for soil conditioner beneficial utilization. The existing WWTP units include the anaerobic digestion facility commissioned in August 2009. The sludge design treatment capacity is 100 tons/day. The Tangxunhu WWTP Sludge Drying Plant will support the sludge drying facility of 200 tons/day capacity for two WWTPs. After the extension of the nearby Baoxie WWTP, its raw sludge will also be treated by the sludge facility. The sludge will be disposed of as fill-in construction material, for soil remediation, or as soil conditioner. The steam for sludge drying will be supplied by the nearby Gaoxin Heat Power Plant. The Nantaizihu WWTP Sludge Lime Stabilization Plant will support the sludge lime stabilization facility with the treatment capacity of 50 tons/day. The stabilized sludge will be utilized for the Tang Mountain soil remediation or as a building material. The Project will modify and improve existing sludge treatment in the related WWTPs to meet the needs of the project and the respective requirements of the Drainage Company. The project will also provide sludge transportation trucks and laboratory instruments to monitor and analyze the quality of dried sludge. In case of noncompliance, the sludge will be sent to the landfill.
- (b) Wuhan New Zone Lakes/Channels Rehabilitation Component includes: (i) Longyang Lake Rehabilitation includes sediment dredging, wetland park, artificial wetland, aquatic plant, and Tang Mountain rehabilitation; (ii) Moshui Lake Rehabilitation includes sediment dredging, artificial wetland ecological project, and aquatic plants; (iii) Nantaizi Lake Rehabilitation includes sediment dredging, artificial wetlands, aquatic plants, and biological buffer area; (iv) rehabilitation of six water channels including dredging, slope protection, greening, and provision of gates to control flows; and (v) Sixin pumping station with the initial capacity of 35 cubic meters per second (m³/s) will control the water flood in Hanyang area.
- (c) Yangchun Lake Secondary Urban Center Lake/Channel Rehabilitation Component includes: (i) Yangchun Lake rehabilitation component includes recovery of 64 hectares (ha) lake surface, ecological treatment, greening, construction of storm water treatment system, and 18 ha of artificial wetland; and (ii) Heping water channels will also be rehabilitated including dredging, slope protection, greening, and provision of gates to control flows.
- (d) Institutional Strengthening and Capacity Building Component includes 42 person-months of international and 164 person-months of national consulting services, grouped into three packages: (i) project implementation management consulting services, (ii) wastewater operation and maintenance improvement and sludge treatment support, and (iii) surface water management study and public awareness to support the WPMO and the IA in project implementation and for capacity development of other key stakeholders.

Brief Description of Goods and Related Services, Works or Consulting Services to be procured: ADB has approved the WMG's request for advance contracting, which includes recruitment of consulting services and procurement of goods and civil works and retroactive financing to cover eligible expenditures not exceeding \$10 million, which equals 10% of the loan amount, incurred before loan effectiveness, but not earlier than 12 months before signing of the Loan Agreement, in order to expedite project implementation. Advance contracting will include: (i) prequalification of contractors, tendering, and bid evaluation for civil works contract packages; (ii) preparation of tender documents for the procurement of materials and equipment; (iii) awarding of contracts; and (iv) recruitment of consultants. The issuance of invitations to

bid under advance procurement action will be subject to ADB approval. All advance procurement actions will be undertaken in accordance with [ADB's Procurement Guidelines](#) or [Guidelines on the Use of Consultants](#).

IV. SPECIFIC NOTICES (Invitation for Bids)

AFGHANISTAN

MFF Energy Sector Development Investment Program -- Project 1

Grant No.:0134-AFG

Contract No. and Title: DABS/ICB/Goods/NEPS-A: Procurement of Vehicles for the Operation & Maintenance of the 220 kV North-East Power Systems (NEPS)

Date: on **26 February 2010** at 1:15 pm

Da Afghanistan Breshna Sherkat (DABS) invites sealed bids from eligible bidders for the following goods, including spare parts and related services:

Goods with Spare Parts and Related Services	Quantity	Lot
Fault patrol vehicle	8	V - 001
Heavy duty crew cab	4	V - 002
Emergency transport vehicle	2	V - 005

The delivery period is two months. Place of delivery of the goods is DABS warehouse, Kabul Puli Charkhi on the highway of Kabul Jelalabad road. Costs for inland transportation, insurance, and other incidental costs for delivery of the goods from the EXW premises, or port of entry, or border point to the place of delivery shall be quoted in the Price Schedule for Related Services to be offered from outside and within the Purchaser's Country.

The bidders should have at least 12 similar contracts successfully completed by the bidder as main supplier within the last three years. The bidders should indicate the possibility of the provision of necessary services and maintenance for the goods supplied, and provide necessary spare parts for minimum of one year.

Contact: Shekeeb Nessar, POM Director, room number 303
Chaman e Huzoorie(Jashin Ground), Opposite to
Kabul Nandare, Kabul-Afghanistan
Mobile: +93 (0) 700 294722
E-mail: shekeeb.nessar@dabs.af

ARMENIA

Water Supply and Sanitation Sector Project

Loan No.:2363-ARM: Water Supply and Sanitation Sector Project

Contract No. and Title: L2363-ICB-1-21: Improvement of Water Supply Systems of Artik Town and the Settlements of the Area

Deadline for Submission: 15:00 hours, **8 March 2010**

The Armenian Water and Sewerage Closed Joint Stock Company (AWSC) ("the Employer") invites sealed bids from qualified eligible bidders for Improvement of Water Supply Systems of Artik Town and the Settlements of the Area including:

Arik Town:

- Construction of approximately 17 km general length of de50-de225 diameter polyethylene street pipelines,
- Construction of approximately 7 km general length of de20-de32 diameter polyethylene pipelines for replacement of branches for 746 individual houses and 45 apartment buildings,
- Construction of reinforced concrete chambers for water meters for 746 individual houses,
- Repair of $2 \times V = 500\text{m}^3$ and $3 \times V = 1000\text{m}^3$ capacity daily regulatory reservoirs,
- Construction of a water intake facility along Mantash river, on the premises of Mantsh irrigation reservoir - approximately 0.55km general length of de250 diameter polyethylene pipe,
- Reconstruction of 9 distribution valve chambers on the branches for the settlements of Artik area

Only eligible bidders with the following key qualifications should participate in this bidding:

- *Key Experience Requirements:* Minimum average annual construction turnover of US \$2.59 million within each of the last three years.
- *Key Financial Requirements:* Participation as contractor, management contractor, or subcontractor, in at least two similar contracts within the last five years with a value of at least US \$1.7 million each that have been successfully or are substantially completed.
- Access to, or availability of financial resources such as liquid assets, unencumbered real assets, lines of credit and other financial means, other than any contractual advance payments for the amount of US \$550,000 equivalent.

Contact: Mr. Norik Gevorgyan, Investment Programs Coordination Department Director
Mr. Eduard Chil-Akopyan, PMU Manager
Armenian Water and Sewerage CJSC (AWSC)
Water Supply and Sanitation Sector Project (WSSP)
Address: Floor 3, Vardanants Blind Alley 8, 0010, Yerevan, RA
Tel./Fax: +374 10 54 2877
E-mail: ngevorgyan@armwater.am; echilakopyan@armwater.am; amargaryan@armwater.am

AZERBAIJAN

A. MFF Water Supply and Sanitation Improvement Program

Loan No.: 2571-AZE

Contract No. and Title: L-42408-ICB-2.02 Construction of Water Supply Distribution and Sewerage Network in Nakhchivan Town (International Competitive Bidding)

Deadline: 16:00 hours (local time), **9 March 2010**

The State Amelioration and Water Management Agency (SAWMA) of the Nakhchivan AR ("the Employer") invites sealed bids from eligible bidders for the construction and completion of Water Supply Distribution and Sewerage Networks in Nakhchivan Town, consisting of the followings:

A. Water Intake Facilities

- Construction of water reservoir ($V=10000\text{m}^3$) - 1 unit

B. Water Supply System

- Construction of water distribution network - 21,572m
- Rehabilitation of asphalt covering of roads - $51,000\text{m}^2$
- Connection of houses including supply and installation of water meters - 2,810 sets

C. Sewerage System

- Construction of wastewater (sewerage) network - 18,335m
- Rehabilitation of asphalt covering of roads - $64,000\text{m}^2$
- Connection of houses - 530sets

The estimated implementation period is 18 months.

Only eligible bidders with the following key qualifications should participate in this bidding:

- Experience in construction and successful completion of minimum one (1) contract with similar works with a value of at least equivalent to US \$9 million within last five (5) years;
- Minimum average annual construction turnover of US\$ equivalent shall be twelve (12) million calculated as total certified payments received for contracts in progress or completed, within the last three (3) years;
- The bidders must submit documents demonstrating that their personnel, proposed for the key positions, meeting requirements: minimum five (5) years of experience in similar works;
- The bidders must demonstrate that they have enough technical capability to implement similar works;
- The bidders shall provide documents to prove that their financial consistency is not less than proposed bid price.

International competitive bidding will be conducted in accordance with [ADB's Single-Stage One-Envelope Bidding Procedure](#).

Contact: Mr. Faiq Shikhaliyev, Director of Project Implementation Unit (PIU)
State Amelioration and Water Management Agency, Nakhchivan AR
Khatai district, Nakhchivan town,
The Republic of Azerbaijan, Nakhchivan Autonomous Republic
Tel.: (+994136) 45-26-18; Fax: (+994136) 45-30-67
E-mail: nakhuwss@mail.az

B. Proposed MFF Water Supply and Sanitation Improvement Program

Contract No. and Title: L-42408-ICB-2.01 Construction of Water Supply Distribution and Sewerage Network in and Goychay Town

Deadline: 16:00 (local time) on **19 February 2010**

The "AZERSU" Joint Stock Company (the Employer) invites sealed bids from eligible bidders for the construction and completion of Water Supply Distribution and Sewerage Networks in and Goychay Town, consisting of the following:

A. Water Intake Facilities

- Drilling of four units of artesian wells, including installation of casing pipes with filter, water lifting pipes and submersible pumps. Construction of wellhead cubicles for seven artesian wells. Laying of feeding power supply transmission line and installation of transformers.
- Pipelines from artesian wells to water collecting area - 1,125m
- Pipelines from water collecting area to reservoir fields - 6,510m
- Construction of new and rehabilitation of existing of gravel and earth roads - 8,480m²
- Supply and installation of pumps in new pump station – 2 sets
- Construction of laboratory including supply and installation of equipment – 2 sets
- Construction of water reservoirs - V=2000m³ and V=500m³
- Area facilities

B. Water Supply System

- Construction of water distribution network - 110,045m
- Rehabilitation of asphalt covering of roads - 267,631m²
- Connection of houses including supply and installation of water meters - 9,537sets

C. Sewerage System

- Construction of wastewater (sewerage) network - 98,472m
- Rehabilitation of asphalt covering of roads - 148,116m²
- Connection of houses – 825 sets

The estimated implementation period is 720 days.

Only eligible bidders with the following key qualifications should participate in this bidding:

- Experience in construction and successful completion of minimum one contract with similar works with a value of at least equivalent to US \$25 million within the last five years;
- Minimum average annual construction turnover of equivalent to US \$20 million, which shall be calculated as total certified payments received for contracts in progress or completed, within the last three years;
- The bidders must submit documents demonstrating that their personnel, proposed for the key positions, have at least five years experience in similar works.
- The bidders must demonstrate that they are technically capable to implement similar works.
- The bidders shall provide documents to prove that their financial consistency is not less than the proposed bid price.

Contact: Mr. Azad Sharifov, Director of Project Management Unit (PMU) of "AZERSU" JSC
192, Azadlig Avenue, AZ1006 Baku, Republic of Azerbaijan
Tel.: 99412) 461 59 76, (+99412) 461 68 87, (+99412) 461 58 35 (extension 103)
Fax: (+99412) 461 59 76, (+99412) 461 68 87, (+99412) 461 58 35 (extension 100)
E-mail: tender@azersu.az

BHUTAN

Urban Infrastructure Development Project

Loan No.: 2258-BHU

Contract No. and Title: TCC/PROC/001: Procurement of SWM Machinery & Equipment

Deadline for Bids: 14:00 hours on **18 February 2010**

Thimphu City Corporation, Ministry of Works and Human Settlement, RGoB (the "Employer") invites sealed bids from eligible bidders for the Supply of SWM Machinery & Equipment ("the Goods").

- Lot Name: PIU/SWM/01 LOT-1 (Supply and Delivery of Dumper Placer Vehicle of 4.5 cum capacity & Compatible Containers of 4.5 cum. Capacity);
- Lot Name: PIU/SWM/01 LOT-2 (Supply and Delivery of 7 CU.M Capacity Truck Mounted Refuse Compactor Vehicle) &
- Lot Name: PIU/SWM/01 Lot -3 (Supply and Delivery of Portable Pressure Jetting Machine).

Only eligible bidders with following qualifications should participate in this bidding:

- i. *Average annual Turnover*: Average annual turnover should be not less than as given below:
 - Lot 1: Nu. 2,000,000/- (if quoted individually)
 - Lot 2: Nu 6,750,000/-(if quoted individually)
 - Lot 3 : Nu 150,000/- (if quoted individually)
 - For all Lots: Nu. 9,000,000/- (if quoted for all Lots)
- ii. *Contractual Experience*: Should have completed at least two supply contracts of similar goods over last ten years with contract value equal or more than the value of the proposed bid price for each Lot
- iii. *Cash Flow Capacity*: The bidder must demonstrate an availability of Credit/Overdraft Facility as specified below:
 - Lot 1: Nu. 1,100,000/- (if quoted individually)
 - Lot 2: Nu 3,750,000/-(if quoted individually)
 - Lot 3: Nu 150,000/- (if quoted individually)
 - For all Lots: Nu. 5,000,000/- (if quoted for all Lots)

The details of above requirements are specified in the Bidding Documents.

Contact: Project Manager (PIU),
Thimphu City Corporation,
Post box- 215, NPPF building,

Tel.: 975- 02-335947; Fax: 975- 02-335944,
E-mail: tccpiuadb@gmail.com

CHINA

A. Gansu Roads Development Project

Loan No.:2125-PRC

Contract No.:0702-0920CITC9024: Road Maintenance Equipment

Deadline for Bids: 3:00 p.m. on **29 January 2010** (Beijing Time)

CMC International Tendering Corporation (the Procurement Agent), authorized by Gansu Changda Highway Co., Ltd. (the Purchaser), invites sealed bids from eligible bidders for the supply, installation and related service of the following goods.

Package No.	Equipment Name	Quantity set
E1	Patrol car	8
	Signage Erecting vehicle	4
E2	Bitumen Batching Complex	1
	Marking Printing Vehicle	2
	Comprehensive Maintenance Vehicle	4
E3	Bridge Testing Vehicle	1
	Roller	4
	Road Cleaning Vehicle	5
	Excavator	3
	Skid steer loader	4

Contact: Gansu Changda Highway Co., Ltd.
Gansu International Hotel, No.324, Qingyang Road,
Lanzhou City, Gansu Province, P.R. China 730030
Tel.: 86-931-8484346; Fax: 86-931-8484600

B. Wuhan Wastewater and Stormwater Management Project

Loan No.: 2240-PRC

Deadline for Bids: 9:30 am, **8 March 2010**

Instrimpex International Tendering Company (the Procurement agent, CNIITC), authorized and on behalf of Wuhan Urban Drainage Development Co., Ltd. (the Purchaser), invites sealed bids from eligible bidders for the contract of supply of goods and related services. The content of this contract includes the following:

- i. Improved Oxidation Ditch Improved oxidation ditch;
- ii. Secondary sedimentation tank, water distribution and sludge discharge well and sludge pump house;
- iii. Disinfecting tank;
- iv. Chlorination and dosage room;
- v. Sludge dewatering workshop;
- vi. Power distribution room; and
- vii. Plane layout of plant area.

Contact: Mr. Ye Zongping
Instrimpex International Tendering Company
Room 505, 1002, Genertec Plaza, 90 Xisanhuan Zhonglu, Beijing, China
Tel.: 86 10 63348944, Fax: 86 10 63373642

NEPAL

Emergency Flood Damage Rehabilitation Project

Grant No. and Title: 0150-NEP (SF)

Contract No.: EFDRP/PCO/NCB-01-Supply and Delivery of Vehicles

Deadline for Bids: 12:00 Noon Local Time, **18 January 2009**

The Project Coordination Office (PCO), Ministry of Physical Planning and Works, invites sealed bids from eligible source countries of the ADB for the Supply and Delivery of following vehicles.

Lot No.	Description	Quantity
1	Supply and Delivery of Station Wagon Vehicle	1 set
2	Supply and Delivery of Double Cab Pickup	2 sets

Only eligible bidders with the following key qualifications should participate in this bidding:

- Has successfully completed a contract as a main supplier of goods of similar nature for related lot over a three year period ending on the deadline for bid submission
- Has service facilities and the availability of spare parts in the Purchaser's Country

Contact: Project Coordinator

Project Coordination Office

Ministry of Physical Planning and Works

House No. 40, Aloknagar Marg, Minbhawan, Kathmandu-34, Nepal

Tel.: 977 1 4106618; Fax: 977 1 4106612; E-mail: efdrppco@gmail.com

PAKISTAN

A. Renewable Energy Development Sector Investment Program, Project 1

Loan No.: 2286-PAK

Contract No.: Plant Design, Supply and Install for Construction of Ranolia Khwar Hydropower Project (17 MW)

Deadline for Bids: **15 February 2010** at 11:00 AM

The Government of NWFP, Pakistan, has decided to implement the above Project 1 in NWFP through Sarhad Hydel Development Organization (SHYDO). SHYDO ("the Employer") invites sealed bids from eligible bidders for the construction and completion of plant design, supply and install for Ranolia Khwar Hydropower Project (17 MW) (including detailed design, supply, construction, erection installation, testing and commissioning) ("the Facilities"). The project is located at Duber in District Kohistan, NWFP, Pakistan. The work mainly comprises of the following:

- Civil Structures - design and construction of:
 - Weir/ Intake and appurtenant structures, Power Channel, Siphon, Forebay, Penstock, Powerhouse and Tailrace etc.
 - Residential Buildings, Offices, Workshops, etc.
- Mechanical Equipment
 - Pelton Turbines (2 x 2.5 m³/sec).Q= 5 m³/sec for 2 units & net head is 404 m.
 - Powerhouse overhead Crane
 - Workshop, Crane and equipment
 - Siphon, Penstock with manifold
 - Draft Tube, Gates and Trash Racks
- Electrical Equipment

- Two horizontal shafts alternators having 10.625 MVA capacity connected to three-phase step up transformers of required capacity with 132 KV secondary voltage
- 132 KV switchyard
- 132 KV transmission lines
- SCADA system
- Telecommunication
- Interconnection with grid along-with all interfacing required for the system for sale of power in bulk to WAPDA/NTDC/PESCO

Contact: Project Manager
Ranolia Khwar Hydropower Project, SHYDO
305-WAPDA House, Shami Road, Peshawar, NWFP, Pakistan
Tel/Fax: +92 91 9212000; E-mail: Wajidnawaz63@yahoo.com

B. Power Transmission Enhancement Investment

Loan No.: 2289-PAK

Contract No. and Title: ADB-17-2010, Procurement of Telecommunication Equipment- Design, Supply, Installation at 220 kV Grid Station WAPDA Town Lahore and at 220 kV Grid Station Mardan, Pakistan
Deadline for Bids: **4 March 2010**

The National Transmission and Dispatch Company, NTDC ("the Employer") invites sealed bids from eligible bidders for the Procurement of Telecommunication Equipment- Design, Supply, Installation at 220 kV Grid Station WAPDA Town Lahore and at Mardan, Pakistan.

Only eligible bidders with the following key qualifications should participate in this bidding:

- Participation as a contractor/ bidder (individual firm/JV) must have at least ten (10) years or more experience in Supply, installation, testing & commissioning of Telecom Equipment on 220 kV or higher voltage grid stations and they should have successfully completed at least two (2) such projects (each with a net present value of at least US \$2 million), and such projects shall have been operating successfully for at least for the last three (3) years as on bid opening date. The similarity shall be based on the physical size, complexity, methods.
- The contractor should have sound financial status. The difference between cash in hand and short term liabilities should be adequate enough for smooth execution of this project.

Contact: Chief Engineer (EHV-I) NTDC
NTDC, House 34- Industrial Area, Gulberg III
Postal Code: 5460
Lahore, Pakistan
Tel.: +92-42-9263246; Fax: +92-42-9263247
E-mail: ceehv@wapda.com

PAPUA NEW GUINEA

A. Civil Aviation Development Investment Program

Contract: CA86-42-18CH5, Port Moresby (Jackson) Airport Instrument Landing System (ILS) Replacement
Deadline for Bids: **24 February 2010**

The Civil Aviation Authority of Papua New Guinea (hereinafter referred to as the "Employer") invites sealed bids from eligible bidders for the:

"Port Moresby (Jackson) Airport Instrument Landing System (ILS) Replacement"

The works shall include:

- Replacement of 32R/14L Glide Path
- Replacement of 32R/14L Localizer
- Replacement of 32R/14L ILS DME
- Replacement and or upgrade of ILS Control and Monitoring System.
- Refurbishment of Shelter
- Replacement of the Segment of Copper cable with fiber optic cable
- Test, Flight test and Commissioning of the ILS systems

Contacts:

Mr. Manuai Kametan, Project Director
Civil Aviation Development Investment Program
CAA Green Building No. 149, Jackson Parade
Road (7 mile, Jackson International Airport)
P.O. Box 684 Boroko 111 NCD
Papua New Guinea

Haggai Zeriga
Civil Aviation Development Investment Program -
Project Implementation Unit
Tel.: (675) 324 4550, Mobile: (675) 76881 620, Fax:
(675) 325 2333
E-mail: hbzeriga@caa.com.pg

Key qualification criteria we will be looking for are:

- The average annual turnover for the last three (3) years shall be at least US \$4.67 million.
- Experience in replacing operational ILS on a single runway; both end approach within 16 weeks.

B. Road Maintenance and Upgrading (Sector) Project (Supplementary)

Loan Nos.: 2242/2243-PNG

Contract: CSTB No. 1972 "RE-TENDER" Rehabilitation of the Dona to Kerowagi Road in Simbu Province
Deadline for Bids: 10:00 a.m. (local time) on **23 February 2010**

The Independent State of Papua New Guinea, represented by the Secretary of the Department of Works ("the Employer") invites sealed bids from eligible bidders for the construction and completion of the 25.88 km section of the Dona to Kerowagi Road between Km 0+000 and Km 25+880 in Simbu Province.

The Works include:

- Clearing the right-of-way;
- Trimming and shaping the existing road formation and subgrade to form road bed;
- Constructing and testing of embankments to form road bed;
- Hauling and disposing of all unsuitable material;
- Stockpiling excavated material deemed for embankment construction;
- Excavating and removing unsuitable material from soft spots and backfill, including providing and placing a geofabric filter layer where directed;
- Excavating, trimming and shaping drainage ditches and forming cut batters;
- Excavating and disposing of overburden from borrow pits;
- Extracting, crushing, grading and testing material for capping layer, sub-base, base course and concrete;
- Hauling material for construction of capping layer, sub-base and base course;
- Checking and ensuring that road, including hauling routes, are capable of carrying construction traffic and undertaking maintenance as necessary;
- Installing new culverts including headwalls, curtain walls, aprons and associated works;
- Cleaning and removing debris as well as silts from inlets and outlets of silted-up or blocked existing culverts;
- Installing road furniture including guardrails, traffic regulatory and control signs, culvert marker posts, and fenders at bridge sites;
- Refurbishment of existing bridges;

- Replacement of damaged bridge with new SS Standard Bailey-Type Bridge complete with steel decking and other component parts, and repair/construct of bridge abutments including scoring protection structures; and
- River training and bank protection works.

Only eligible bidders with the following key qualifications should participate in this bidding:

- have a minimum of five years general construction experience
- have successfully completed at least one contract during the last five years of similar size and nature to the subject contract and of value at least US \$7.917 million equivalent
- have a minimum average turnover over the last three years of US \$8.482 million equivalent
- have sufficient working capital and lines of credit to cover the running costs of the subject contract together with existing contract commitments, as determined by the formula (7x Working Capital + Credit - 40% Work in Progress) > Bid Price
- have available owned or leased construction plant and equipment of type, size and number sufficient to undertake and complete the Works within the specified contract period, including motor graders, excavators, loaders, bulldozers, compaction equipment, and equipment for crushing and screening aggregates for pavement construction
- have technical and supervisory personnel with a minimum of five years experience in the construction of similar types of work under similar conditions
- be able to demonstrate the capacity to maintain production rates for key construction activities sufficient to achieve completion within the periods shown on the construction programme
- detailed eligibility and qualifying requirements are stated in the bidding document

Contacts:

The Secretary, Department of Works
Waigani Drive, Boroko,
National Capital District
Tel.: +675 324 1114; Fax: +675 324 1102
E-mail: jiluma@daltron.com.pg

The Chairman
Central Supply and Tenders Board
First Floor, Westpac Waigani Branch Building,
Waigani Drive, Port Moresby
National Capital District, Papua New Guinea

SAMOA

Power Sector Expansion Project

Loan No.: 2368/8232 and Grant No. 0087-SAM

Contract No.: FIAGA DPS-SAM-PSEP-12/03: Design, Manufacturer, Supply, Construct, Install and Commission Power Plant and Plant and Equipment

Pre-bid Meeting: **4 February 2010** at 10:00 am (local time)

Deadline for Bids: **8 March 2010** at 2:00 pm (local time)

The Government of Samoa (the Employer) now invites sealed bids from eligible bidders for the Design, Manufacture, Supply, Deliver, Install, Construct, and Commissioning of the Fiaga Diesel Power Station. The Tender is in two lots as follow:

Lot A

Part I - Civil works which includes, but is not limited to, the landscaping, design and construction of the seven engine bay soundproofed power house complete with control room, electrical switchgear room, storeroom, maintenance room; toilet and bathroom facility, overhead crane, power plant air ventilation system, fire fighting, landscaping of immediate area adjacent to power house and water storage tank (s) to collect rainwater from building roof and also connected to water distribution system.

Part II - Design, Manufacture, Supply, Installation, Test, and Commissioning of four (4) 5 - 5.5 MW new skid mounted medium speed (450 - 750 RPM) diesel generators with a total firm generating export capacity of 20 MW complete with all associated equipment, including but not limited to; fuel day tanks, fuel pipeline and filtration system, cooling radiators, exhaust system, oil purification and storage

systems, oil filters, cooling exchangers, motor control center, engine controls, air intake system, engine alarm system, pipe work, electrical wiring, and maintenance platform around the engines.

Lot B

Manufacture, Supply, Installation, Test, and Commissioning of 415 Volts, 11kV, 22kV and 33kV electrical switchgear including, but not limited to, electrical auxiliaries supplies, 110V DC voltage system with battery bank and charger, generator transformers, power transformers, earth transformers and station service supply transformers.

Three existing diesel generators at Tanugamanono Diesel Power Station will be relocated to this Fiaga Diesel Power Station but this work will be contracted out separately.

Contact: Mr. Tile Tuimalealifano, Project Manager
EPC Project Management Unit
John Williams Building, Tamaligi
Two, Apia, 685, Samoa
Tel.: 685 65407; Fax: 685 23748
E-mail: leiat@epc.ws

SRI LANKA

A. Clean Energy and Access Improvement Project

Loan No.: 2518/2519(SF)-SRI

Contract No.: CEB/AGM/TR/2009/ICB/003, Clean Energy and Access Improvement Project, Part 2-
Transmission System Strengthening Transmission Lines Project

Deadline for Bids: 10:00 am on **3 March 2010**

The Ceylon Electricity Board, Sri Lanka ("the Employer") invites sealed bids from eligible bidders for the construction and completion of:

- Galle - Matara 132kV Transmission Line approximately 36km, of 132kV double circuit three phase transmission line, of single 400mm² ZEBRA (61/3.18mm) ACSR, one 7/3.25 mm galvanized steel earth wire and one OPGW from existing Matara Grid Substation to proposed Galle Grid Substation.
- Puttlam - Maho 132kV transmission Line approximately 42km, of 132kV double circuit three phase transmission lines, single circuit stringing of single 400mm² ZEBRA (61/3.18mm) ACSR, one OPGW from existing Puttlam Grid Substation to proposed Maho Grid Substation.
- Ukuwela - Pallekele 132kV Transmission Line approximately 17km, of 132kV double circuit three phase transmission line, of single 400mm² ZEBRA (61/3.18mm) ACSR, one 7/3.25mm galvanized steel earth wire and one OPGW from existing Ukuwela Grid Substation to proposed Pallekele Grid Substation.
- Approximately 0.5 km, of 132kV double circuit three phase transmission line, of single 400mm² ZEBRA (61/3.18mm) ACSR, 7/3.25mm galvanized steel double earth wire to in - out one circuit of the existing Ukuwela - Habarana 132kV Transmission line to proposed Naula Grid Substation.

Contact: Project Manager (TSSTLP)
Office of the Project Manager (TSSTLP), Ceylon Electricity Board
2nd Floor, GOBA Building
No: 65/1, Sir Chittampalam A Gardiner Mawatha
Colombo 02, Sri Lanka
Tel.: +94 11 2543259; Fax: +94 11 2543259; E-mail: cebhgsp@eureka.lk
Website: www.ceb.lk

B. Conflict Affected Areas Rehabilitation Project

Loan No.: 2043

Project Bid No. and Title: RDA/ADB/CAARP/ICB/P/1

Design, Built, and Commission & Delivery of Steel Motor Launch of 100 passenger capacity

Deadline for Bids: 2:00 p.m., **22 February 2010**

Road Development Authority invites sealed bids from eligible bidders for the following packages:

Item	Quantity	Bid Security
Design, Built, and Commission & Delivery of Steel Motor Launch of 100 passenger capacity	1	US \$15,000 or SLR 1.5 million

Contacts:

Project Director of ADB PMU Division,
Road Development Authority,
74, Kaduwela Road, Battaramulla
Tel.: 0094-112864352

Secretary
Ministry of Highways and Road Development
9th Floor, Sethsiripaya, Battaramulla, Sri Lanka
Tel.: 0094-112871601, 0094-112889361
Fax: 0094-112889361, 0094-112872214
E-mail: adb34@sltnet.lk

C. Clean Energy and Access Improvement Project

Loan No.: 2518/2519(SF)-SRI

Contract No.: a) Lot A-1: Contract No. CEB/AGM/TR/2009/ ICB/ 002/ 1; and

b) Lot A-2: Contract No. CEB/AGM/TR/2009/ ICB/ 002/ 2

Deadline for Bids: **10 March 2010**, 10:00am

The Ceylon Electricity Board, Sri Lanka ("the Employer"), invites sealed bids from eligible bidders for the construction and completion of:

a) LOT A-1: Contract No. CEB/AGM/TR/2009/ ICB/ 002/ 1

Augmenting of:

- Existing 2x31.5 MVA single bus bar grid substation at Horana to 3x31.5MVA single bus bar grid substation with one 145kV outdoor transformer bay, one 36kV indoor transformer bay, one 36kV indoor Bus section bay and four 36kV indoor feeder bays
- Existing 2x31.5 MVA single bus bar grid substation at Kurunegala to 3x31.5MVA single bus bar grid substation with one 145kV outdoor transformer bay, one 36kV indoor transformer bay, one 36kV indoor Bus section bay and four 36kV indoor feeder bays
- Existing 2x31.5 MVA single bus bar grid substation at Veyangoda to 3x31.5MVA single bus bar grid substation with one single bus bar 145kV outdoor transformer bay, one 36kV indoor transformer bay, one 36kV indoor Bus section bay and four 36kV indoor feeder bays.

a) LOT A-2: Contract No. CEB/AGM/TR/2009/ ICB/ 002/ 2

Construction of:

- New 1x31.5 MVA single bus bar grid substation at Maho with one 145kV outdoor Transformer bay, one 145kV outdoor line bay, one 36kV outdoor transformer bay and four 36kV outdoor feeder bays
- New 1x31.5 MVA single bus bar grid substation at Naula with one 145kV outdoor Transformer bay, Two 145kV outdoor line bays, one 145kV Bus section bay, one 36kV outdoor transformer bay and five 36kV outdoor feeder bays
- New 2x31.5 MVA single bus bar grid substation at Pallekale with two 145kV outdoor Transformer bays, Two 145kV outdoor line bays, one 145kV Bus section bay, two 36kV indoor transformer bay, one 36kV Bus section bay and ten 36kV indoor feeder bays, 20 MVar Capacitor bank.

Augmenting of:

- Existing double bus bar grid substation at Galle with two 145kV line bays
- Existing 2x31.5 MVA single bus bar grid substation at Habarana to 3x31.5 MVA single bus bar grid substation with one 145kV outdoor transformer bay, one 36kV Bus section bay and one 36kV outdoor transformer bay and four 36kV outdoor feeder bays
- Existing 2x31.5 MVA single bus bar grid substation at Matara to 3x31.5MVA with one 145kV outdoor transformer bay, two 145kV outdoor line bays, one 145kV Bus section bay, one 36kV outdoor transformer bay ,one 36kV Bus section bay and four 36kV outdoor feeder bays
- Existing 2x31.5 MVA single bus bar grid substation at Panadura to 3x31.5MVA with one 145kV outdoor transformer bay, one 36kV outdoor transformer bay and three 36kV outdoor feeder bays
- Existing single bus bar grid substation at Puttalam with one 145kV line bay

Contact: Project Manager (Clean Energy and Access Improvement Project,
Part 2 - Transmission System Strengthening Grid Substations -Lot A)
Office of Project Manager (TSSGSP)
Ceylon Electricity Board, 2nd Floor, GOBA Building,
65/1, Sir Chittampalam A. Gardiner Mawatha,
Colombo 02, Sri Lanka
Tel.: +94 112 434017, +94 112 380468; Fax: +94 112 434017, +94 112 380468
E-mail: pmtssgsp@gmail.com

TONGA

Tonga Integrated Urban Development Project

Grant No.: G0108-TON

Contract No. and Title: Upgrading of R1 - Taufa'ahau Road, R2 - Alaivahamama'o Road, R3 - Vaha'akolo Road, D3 - Miscellaneous Drainage Works

Deadline for Bids: **19 February 2010**

The Ministry of Works ("the Employer") invites sealed bids from prequalified eligible bidders for the construction and completion of:

Upgrading of R1 - Taufa'ahau Road, R2 - Alaivahamama'o Road, R3 - Vaha'akolo Road, D3 - Miscellaneous Drainage Work, ("The Works")

Contact: Mr. Sione Taumoepeau, Director
Works Ministry of Works
Head Office PO Box 52, By Pass Road, Vaololoa Kingdom of Tonga
Tel.: +676 23100, 24688, 24990; Fax: +676 25440
E-mail: sione.taumoepeau@mow.gov.to

UZBEKISTAN

Land Improvement Project

Loan No.: 2245/2246-UZB (SF)

Contract No. and Title :LIP/W/NCB/01 - WUA "A. Navoi", Guzar District
LIP/W/NCB/02, WUA "Gulistan-Namgani", Jondor District
LIP/W/NCB/03 - WUA "Oston-Mirob" Navbakhor District

Deadline for Bids: 11.00 a.m. (Tashkent time) on **9 February 2010**

The Rural Restructuring Agency ("the Employer") of the Ministry of Agriculture and Water Resources, of the Republic of Uzbekistan invites sealed bids from the eligible bidders for the construction and completion of:

Contact No.	Title	Location
LIP/W/NCB/01	Rehabilitation of Demonstration Farm Area, WUA "A. Navoi"	Guzar District, Kashkadarya Province
LIP/W/NCB/02	Rehabilitation of Demonstration Farm Area, WUA "Gulistan-Namgani"	Jondor District, Bukhara Province
LIP/W/NCB/03	Rehabilitation of Demonstration Farm Area, WUA "Oston-Mirob"	Navbakhor District, Navoi Province

Bidders shall have the option of submitting bids for one, any combination, or all of the contracts.

Only eligible bidders with the following key qualifications should participate in this bidding:

- a. The bidder must demonstrate access to, or availability of, financial resources such as liquid assets, unencumbered real assets, lines of credit, and other financial means, other than any contractual advance payments, to meet the following financial requirements of the contract:
 - UZS 350 million for contract LIP/W/NCB/01
 - UZS 400 million for contract LIP/W/NCB/02
 - UZS 400 million for contract LIP/W/NCB/03

- b. The bidder must have a minimum average annual construction turnover of:
 - UZS 500 million for contract LIP/W/NCB/01
 - UZS 600 million for contract LIP/W/NCB/02
 - UZS 600 million for contract LIP/W/NCB/03

calculated as total certified payments received for contracts in progress or completed, within the last three years

- c. Participation as contractor, management contractor, or subcontractor in at least three contracts within the last five years, each with a value of at least:
 - UZS 350 million for contract LIP/W/NCB/01
 - UZS 400 million for contract LIP/W/NCB/02
 - UZS 400 million for contract LIP/W/NCB/03
- d. The bidder shall have construction experience in completion of bulk earthworks production of at least:
 - 350,000 m³ within one year for contract LIP/W/NCB/01
 - 450,000 m³ within one year for contract LIP/W/NCB/02
 - 400,000 m³ within one year for contract LIP/W/NCB/03
- e. The bidder shall have construction experience in completion of concrete works production of at least:
 - 2,000 m³ within a one year period for contract LIP/W/NCB/01
 - 3,500 m³ within a one year period for contract LIP/W/NCB/02
 - 5,000 m³ within a one year period for contract LIP/W/NCB/03

The works primarily comprise: (i) Land Leveling, Soil Leeching and Deep Ripping (ii) Rehabilitation and Construction of On farm and Inter-farm irrigation structures, (iii) Cleaning and Sediment Removal of existing Surface Drainage Channels, and (iv) Sub-Surface Closed Drainage Construction and/or Rehabilitation (v) Repair and Rehabilitation of Canals.

Contact: Project Management Office (PMO), 1st Floor, Room No:13,
 Rural Restructuring Agency, under
 Ministry of Agriculture and Water Resources of the Republic of Uzbekistan
 39 B, Kary Niyaziy Str., 100000, Tashkent, Republic of Uzbekistan,
 Tel.: (99871) 237 18 89, (99871) 237 16 57; Fax: (99871) 237 16 59; E-mail: lip@skz.uz

VIETNAM

A. Song Bung 4 Hydropower Project

Loan No.: 2429-VIE

Contract No.: Package 4 (TB-04) Supply, transportation, storage and preservation, installation, pre-commissioning and commissioning of electro-mechanical equipment

Deadline for Bids: **15 April 2010** at 14:00 hours local time

The Vietnam Electricity represented by the Song Bung 4 Hydropower Management Board (the Employer) now invites sealed bids from eligible bidders for the supply, transportation, storage and preservation, installation, pre-commissioning and commissioning of electro-mechanical equipment of the Song Bung 4 Hydropower Project (02units x 78MW) located on Bung river in Quang Nam province, Vietnam.

Contact: Song Bung 4 Hydropower Management Board
Mr. Truong Thiet Hung, Director
78A, Duy Tan Street, Danang City, Vietnam
Tel.: +84 0511 2488800; Fax: +84 0511 3621535
E-mail: tuyentt@asb4.vn

B. Song Bung 4 Hydropower Project

Loan No.: 2429-VIE

Contract No.: Package 5 (TB-05): Supply, transportation, storage and preservation, installation, pre-commissioning and commissioning of Hydro-mechanical equipment

Deadline for Bids: **15 April 2010** at 14:00 hours local time

The Vietnam Electricity represented by the Song Bung 4 Hydropower Management Board (the Employer) invites sealed bids from eligible bidders for the Supply, transportation, storage and preservation, installation, pre-commissioning and commissioning of Hydro-mechanical equipment of the Song Bung 4 Hydropower Project (2units x 78MW) located on Bung river in Quang Nam province, Vietnam.

Contact: Mr. Truong Thiet Hung, Director
Song Bung 4 Hydropower Management Board
Street Address: 78A, Duy Tan Street, Danang city, Vietnam
Tel.: +84 0511 2488800; Fax: +84 0511 3621535
E-mail: tuyentt@asb4.vn

C. Central Region Small and Medium Towns Development Project

Loan No.: 2272-VIE

Contract No.: KH5/A/10/ICB, Civil Works and O&M Equipment for Water Supply System for Ninh Hoa Town

Deadline for Submission of Application: **10 March 2010**

The Socialist Republic of Vietnam has received a loan from the Asian Development Bank (ADB) toward the cost of the Central Region Small and Medium Towns Development Project. Part of the loan has been passed to the Ninh Hoa Urban Joint Stock Company. The Company (with the Provincial Project Management Unit for the Central Region Small and Medium Towns Development Project - Khanh Hoa Sub-project - Ninh Hoa Town as its representative) intends to apply part of the proceeds of this loan to payments under the following contract for Ninh Hoa Town:

Contract No. KH5/A/10/ICB
Civil Works and O&M Equipment for Water Supply System for Ninh Hoa Town

The scope of work in this contract includes:

- Raw water intake and pumping station
- PVC raw water pipeline
- 4,000m³/d water treatment works
- PVC treated water pipeline
- PVC treated water distribution system

Contact: Central Region Small And Medium Towns Development Project Management Unit (Employer)
Khanh Hoa Province - Ninh Hoa
354 Tran Quy Cap Street, Ninh Hoa Town, Ninh Hoa District
Khanh Hoa Province
Tel.: (84-58) 3606222 - (84-58) 3635444; Fax: (84-58) 3844147
E-mail: adb4kh@yahoo.com.vn

D. Central Region Small and Medium Towns Development Project

Loan No.: 2272-VIE

Contract No.: 1) Contract No. NT3/B/10/ICB, Civil Works and O&M Equipment for Drainage System in Thap Cham Town

2) Contract No. NT4/A/10/ICB, Civil Works and O&M Equipment for Water Supply System for Ca Na Town

Deadline for Submission: **8 March 2010**

The People's Committee intends to apply part of the proceeds of this loan to payments under the following contracts for Thap Cham and Ca Na Towns:

- a) Contract No. NT3/B/10/ICB - Civil Works and O&M Equipment for Drainage System in Thap Cham Town
- b) Contract No. NT4/A/10/ICB - Civil Works and O&M Equipment for Water Supply System for Ca Na Town

Scope of Work

a) The scope of work for the Thap Cham contract includes:

- Concrete box culverts
- Concrete drainage pipelines
- Manholes and sluice gates
- Rehabilitation of existing drainage culverts
- Road improvements and reinstatement
- Vehicles for drainage systems

b) The scope of work for the Ca Na contract includes:

- DI and HDPE treated water pipeline
- Concrete treated water reservoir
- Booster station
- Treated water distribution system

Contact: Mr. Nguyen The Duong, Director
Urban Water Supply and Drainage PPMU ADB4 - Ninh Thuan
14 To Hieu, Phan Rang - Thap Cham City
Ninh Thuan Province
Tel.: (84-68) 3824732; Fax: (84-68) 3820350

E. Central Region Small and Medium Towns Development Project

Loan No.: 2272-VIE

Contract No.: PY2/B/10/ICB, Civil Works and Equipment for Wastewater and Drainage Systems in Tuy Hoa City

Deadline for Submission: **2 March 2010**

The Socialist Republic of Vietnam has received a loan from the Asian Development Bank (ADB) toward the cost of the Central Region Small and Medium Towns Development Project. Part of the loan has been passed to Central Region Small and Medium Towns Development Project Management Unit, Phu Yen Province (Phu Yen PPMU) to fund the Phu Yen Sub-project. Phu Yen PPMU intends to apply part of the proceeds of this loan to payments under the following contract:

Contract No. PY2/B/10/ICB, Civil Works and Equipment for Wastewater and Drainage Systems in Tuy Hoa City

The scope of work in this contract includes:

- Concrete box culverts
- HDPE and concrete drains and sewers
- Manholes and sluice gates
- Wastewater pressure pipes and pumping stations
- 4,000m³/d wastewater stabilization ponds
- Supply of vehicles

Contact: Mr. Nguyen Phu, Director

Central Region Small and Medium Towns Development Project Management Unit (Employer),
Phu Yen Province (Phu Yen PPMU)

5 Hai Duong St., Binh Ngoc Commune, Tuy Hoa City, Phu Yen Province

Tel.: (084-57) 3899 353; Fax: (084-57) 3899 528, (084-57) 3810 440

F. The Preventive Health System Support Project

Loan 2180/ Grant 0015-VIE

Contract No.: Procurement of Equipment for 45 Provincial Preventive Medicine Centers:

ICB No. 07_2008 - Package 4: Occupational Health Equipment

Deadline for Bids: **9 March 2010**

Project Management Unit - Preventive Health System Support Project - Ministry of Health (the Purchaser) invites sealed bids from eligible bidders for the supply of Equipment for 45 Provincial Preventive Medicine Centers - Package 4: Occupational Health Equipment (Lot 1: Environmental measurement equipment; Lot 2: Equipments for toxic, arsen measurements; Lot 3: Equipments for dust measurements; and Lot 4: Equipments for audio, vision).

Government-owned enterprises in the Purchaser's country shall be eligible only if they can establish that they: (i) are legally and financially autonomous, (ii) operate under commercial law, (iii) are not dependent agencies of the Purchaser, and (iv) are not in any way associated with the military forces.

Contacts:

Preventive Health System Support Project
Room 3, 11th floor, HAREC Building 4A, Lang Ha
Str, Ba Dinh District
Ha Noi City, Viet Nam
Tel.: 844 37724906/907
Fax: 844 377249/ 844 3772 4908
E-mail: adbytdp@vnn.vn

General Department of Preventive Medicine and
Environmental Health
Room 706, 7th Floor, Lane 135 Nui Truc, Ba Dinh
District, Ha Noi City, Viet Nam

G. Central Region Small and Medium Towns Development Project

Loan No.: 2272-VIE (SF)

Contract No.: DN3/AB/10/ICB, Civil Works for Water Supply, Wastewater and Drainage Systems in Gia Nghia Town

Deadline for Submission: 14:00 hours on **15 March 2010**

The Socialist Republic of Vietnam has received a loan from the Asian Development Bank (ADB) toward the cost of the Central Region Small and Medium Towns Development Project. Part of the loan has been passed to the Dak Nong People's Committee to fund the Dak Nong Sub-project. The People's Committee (with the Project Management Unit - Dak Nong Water Supply, Drainage and Urban Works Management Company as its representative) intends to apply part of the proceeds of this loan to payments under the following contract:

Contract No. DN3/AB/10/ICB

Civil Works for Water Supply, Wastewater and Drainage Systems in Gia Nghia Town

The main scope of work in this contract includes:

- Raw water intake and DI pipeline
- 12,000m³/d water treatment plant
- DI and PVC treated water distribution system
- Concrete box culverts
- Concrete drains and sewers
- Manholes and sluice gates
- Public toilets
- Wastewater interceptors, pressure pipes and pumping stations
- 600m³/d wastewater stabilization ponds

Contact: PMU of Central Region Small and Medium Towns Development Project

- Dak Nong Sub-project

Dak Nong Water Supply, Drainage and Urban Works Management Company

Dambry St., Sung Duc Ward, Gia Nghia Town, Daknong Province

Tel.: (84)05013.543 850, 05013.2217 039; Fax: (84)05013.543 139

E-mail: ppmudanoadb@gmail.com

H. Central Region Small and Medium Towns Development Project

Loan No.: 2272-VIE

Contract No.: KH3/B/10/ICB, Civil Works and O&M Equipment for Drainage System in Cam Ranh Town

Deadline for Submission: **15 March 2010**

The Socialist Republic of Vietnam has received a loan from the Asian Development Bank (ADB) toward the cost of the Central Region Small and Medium Towns Development Project. Part of the loan has been passed to the Khanh Hoa People's Committee to fund the Khanh Hoa Sub-project. The People's Committee (with the Provincial Project Management Unit - Khanh Hoa Sub-project - Cam Ranh Town (PPMU) as its representative) intends to apply part of the proceeds of this loan to payments under the following contract for Cam Ranh Town:

Contract No. KH3/B/10/ICB

Civil Works and O&M Equipment for Drainage System in Cam Ranh Town

The scope of work in this contract includes:

- Concrete box culverts
- Concrete drains and sewer pipelines
- Manholes and sluice gates
- Wastewater pressure pipelines and pumping stations

- 4,000m³/d wastewater stabilization ponds
- Vehicles for drainage and wastewater systems
- Public toilets

Contact: Central Region Small and Medium Towns Development Project Management Unit
Khanh Hoa Province (Cam Ranh Town)
70 Nguyen Trong Ky Street, Cam Loi Ward, Cam Ranh Town, Khanh Hoa Province
Khanh Hoa Province
Tel: (84-58).3604447 - (84-58).3505810; Fax: (84-58).3855510
E-mail: adb4cr@gmail.com

V. CONSULTING SERVICES RECRUITMENT NOTICES

AFGHANISTAN

A. Agriculture Market Infrastructure Project (formerly Commercial Agriculture Development Project)

Grant No.: 39370-02 (Package G1)
Deadline for Submitting EOI: **30 January 2010**

Duration of assignment (in months): 43
Tentative commencement date: May 30, 2010
Anticipated completion date: Dec 30, 2013
Types of consultants: Entity
Selection method: Quality Cost Based Selection
Budget (US\$): 3,900,000

International experts: 12 (Assignment period in person-months: 81)
National experts: 6 (Assignment period in person-months: 186)
Types of proposal requested from entities: Full Technical Proposal
Tentative short listing date: 31 Jan 2010

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=39370202G1-1262244996779P.pdf&action=downloadTor>

Contacts:

Executing Agency: Ministry of Agriculture, Irrigation and Livestock (MAIL)
Hedayatullah Hashimi, Project Director, PMO Agriculture Market Infrastructure Project (AMIP), Project Implementation and Coordination Unit, MAIL
Address: Jamal Mina, Karte Sakhi, Kabul City, Afghanistan
Tel.: 93 70001954 7; Fax: 93 70001954 7
E-mail: hedayat.hashimi@mail.gov.af

ADB Project Officer: Allan Thomas Kelly
E-mail: atkelly@adb.org

B. Road Network Development Project I (Bala Murghab to Leman)

Grant No.: 40333-02 (Package G1)
Deadline for Submitting EOI: **14 February 2010**

Duration of assignment (in months): 24
Tentative commencement date: Oct 31, 2012
Anticipated completion date: Oct 31, 2012
Types of consultants: Entity

International experts: 6 (Assignment period in person-months: 56)
Types of proposal requested from entities: Full Technical Proposal

Selection method: Quality Cost Based Selection

Tentative short listing date: March 15 2010
Budget (US\$): 1,500,000

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=40333202G1-12628644606333.pdf&action=downloadTor>

Contacts:

Ministry of Public Works

Project Director, Program Management Office
Address: Program Management Office Ministry of Public Works 1st Macroyan, Kabul, Afghanistan

Tel.: 009 320230037 6; Fax: 009 320230037 6

E-mail: pmo.mpw.recruitment@gmail.com

ADB Project Officer: Mr. Balabhaskara Reddy Bathula

E-mail: bbathula@adb.org

C. TA to Support Afghanistan National Development Strategy

TA No.: 40580-01 (Package T1)

Deadline for Submitting EOI: **5 February 2010**

Duration of assignment (in months): 10
Tentative commencement date: March 1, 2010
Anticipated completion date: Jan 1, 2011
Types of consultants: Individual
Selection method: Individual Consultants Selection

International experts: 2 (Assignment period in person-months: 17)
National experts: 1 (Assignment period in person-months: 10)
Tentative short listing date: Feb 6, 2010
Budget (US\$): 30,800

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=40580201T1-1264140561271Z.pdf&action=downloadTor>

BANGLADESH

Natural Gas Access Improvement Project (formerly Clean Fuel Development Project)

Loan No.: 38164-01 (Package L2)

Deadline for Submitting EOI: **11 February 2010**

Duration of assignment (in months): 8
Tentative commencement date: Nov 15, 2010
Anticipated completion date: July 15, 2011
Types of consultants: Entity
Selection method: Quality Cost Based Selection
Budget (US\$): 500,000

International experts: 3 (Assignment period in person-months: 18)
National experts: 2 (Assignment period in person-months: 8)
Types of proposal requested from entities: Biodata Technical Proposal
Tentative short listing date: 21 March 2010

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=38164301L2-1263101910036E.pdf&action=downloadTor>

Contacts:

Titag Gas Transmission & Distribution Company Limited

Md. Atiquzzaman, Project Director
Supply Efficiency Improvement of TGTDC
Address: 105, Kazi Nazrul Islam Avenue (12th

ADB Project Officer: Kiyoshi Takebayashi

E-mail: ktakebayashi@adb.org

Floor) Kawranbazar Commercial Area, Dhaka-
1215, Bangladesh
Tel.: 880 2 9120252; Fax: 880 2 8113031
E-mail: pdseip@dbn-bd.net

BHUTAN

Micro, Small, and Medium-Sized Enterprise Sector Development Project (former Small and Medium Enterprise/Micro Enterprise Devt Project)

Grant No.: 39221-03 (Package G6)
Deadline for Submitting EOI: **5 February 2010**

Duration of assignment (in months): 12
Tentative commencement date: April 20, 2010
Anticipated completion date: April 20, 2011
Types of consultants: Entity
Selection method: Quality Cost Based Selection
Budget (US\$): 280,000

International experts: 2 (Assignment period in person-months: 8)
National experts: 1 (Assignment period in person-months: 8)
Types of proposal requested from entities: Simplified Technical Proposal
Tentative short listing date: 16 Feb 2010

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=39221203G6-1261451390323W.pdf&action=downloadTor>

Contacts:

Executing Agency:
Standards & Quality Control Authority, MoWHS
Ms. Chenzom Dy. Executive Engineer, SQCA,
Ministry of Works & Human Settlement
Address: Dy. Executive Engineer SQCA,
Ministry of Works & Human Settlement, Thimphu
Bhutan, BHUTAN
Tel.: 975 2 328298; Fax: 975 2 323712
E-mail: chenzom@hotmail.co.uk

ADB Project Officer: Ms. Chia-Hsin Hu (Email: chhu@adb.org)

CHINA

A. Improving Corporate Governance and Enhancing Institutional Capacity of Environmental and Social Management

TA No.: 43026-01 (Package T1)
Deadline for Submitting EOI: **11 February 2010**

Duration of assignment (in months): 18
Tentative commencement date: April 1, 2010
Anticipated completion date: Oct 1, 2011
Types of consultants: Entity
Selection method: Quality Cost Based Selection
Budget (US\$): 700,000

International experts: 4 (Assignment period in person-months: 24)
National experts: 4 (Assignment period in person-months: 40)
Types of proposal requested from entities: Simplified Technical Proposal
Tentative short listing date: 12 Feb 2010

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=43026201T1-12631972755593.pdf&action=downloadTor>

B. Management and Policy Support to Combat Land Degradation

TA No.: 43067-01 (Package T1)
Deadline for Submitting EOI: **5 February 2010**

Duration of assignment (in months): 8
Tentative commencement date: March 1, 2010
Anticipated completion date: Dec 31, 2012
Types of consultants: Individual
Budget (US\$): 32,000

International experts: 1 (Assignment period in person-months: 8)
National experts: 1 (Assignment period in person-months: 8)
Selection method: Individual Consultants Selection
Tentative short listing date: 6 Feb 2010

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=43067201T1-1264127899280X.pdf&action=downloadTor>

C. Management and Policy Support to Combat Land Degradation

TA No.: 43067-01 (Package T2)
Deadline for Submitting EOI: **5 February 2010**

Duration of assignment (in months): 8
Tentative commencement date: March 1, 2010
Anticipated completion date: Dec 31, 2012
Types of consultants: Individual
Budget (US\$): 130,000

International experts: 1 (Assignment period in person-months: 8)
National experts: 1 (Assignment period in person-months: 8)
Selection method: Individual Consultants Selection
Tentative short listing date: 6 Feb 2010

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=43067201T2-1264144459098C.pdf&action=downloadTor>

D. Heilongjiang Road Network Development II Project

Loan No.: 42017-01 (Package L1)
Deadline for Submitting EOI: **24 February 2010**

Duration of assignment (in months): 14
Tentative commencement date: May 3, 2010
Anticipated completion date: July 3, 2011
Types of consultants: Entity
Selection method: Combination of CQS & QBS or QCBS

International experts: 4 (Assignment period in person-months: 14)
Types of proposal requested from entities: Full Technical Proposal
Tentative short listing date: 25 Feb 2010
Budget (US\$): 387,000

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=42017301L1-12643875359104.pdf&action=downloadTor>

Contacts:
Heilongjiang Qiannen Construction Project Management Office
Song Wei
Address: No. 188 Kangan Road, Daoli Dist, Harbin, Heilongjiang China, Code:150070,
Tel.: 86 451 84306565; Fax: 86 451 84306565
E-mail: hrndp@yahoo.com.cn

ADB Project Officer: Oyunchimeg Erdene
E-mail: eoyunchimeg@adb.org

INDONESIA

A. Infrastructure Project Development Facility

Loan No.: 40009-01 (Package L7)

Deadline for Submitting EOI: **10 February 2010**

Duration of assignment (in months): 5

Tentative commencement date: June 17, 2010

Anticipated completion date: Nov 17, 2010

Types of consultants: Entity

Selection method: Quality Cost Based Selection

Budget (US\$): 332,000

International experts: 1 (Assignment period in person-months: 4)

National experts: 7 (Assignment period in person-months: 27.5)

Types of proposal requested from entities: Simplified Technical Proposal

Tentative short listing date: 11 Feb 2010

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=40009301L7-1263207753624N.pdf&action=downloadTor>

Contacts:

State Ministry For National Development

Planning/National Development Planning

Agency (Bappenas)

Ir. Hari Kristijo, MSc., Chairman of Procurement Committee, Bappenas

Address: Gedung B Lt. 6, Jl Taman Suropati No. 2 Jakarta, Indonesia

Tel.: 62 21 31936207 ext. 3551

Fax: 62 21 31931392

E-mail: IRSDP@bappenas.go.id

ADB Project Officer: Bob Finlayson

E-mail: bfinlayson@adb.org

B. Support for Local Government Finance and Governance Reform 2

TA No.: 38264-03 (Package T1)

Deadline for Submitting EOI: **18 February 2010**

Duration of assignment (in months): 61

Tentative commencement date: May 17, 2010

Anticipated completion date: June 17, 2015

Types of consultants: Entity

Selection method: Quality Cost Based Selection

Budget (US\$): 500,000

International experts: 1 (Assignment period in person-months: 7)

National experts: 5 (Assignment period in person-months: 54)

Types of proposal requested from entities: Full Technical Proposal

Tentative short listing date: 19 Feb 2010

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=38264203T1-12638848865181.pdf&action=downloadTor>

C. Flood Management in Selected River Basins Project (Phase II)

TA No.: 35182-02 (Package T1)

Deadline for Submitting EOI: **19 February 2010**

Duration of assignment (in months): 6

Tentative commencement date: June 16, 2010

Anticipated completion date: Dec 16, 2010

Types of consultants: Entity

Selection method: Quality Cost Based Selection

Budget (US\$): 710,000

International experts: 5 (Assignment period in person-months: 17)

National experts: 8 (Assignment period in person-months: 40)

Types of proposal requested from entities: Full Technical Proposal

Tentative short listing date: 26 Feb 2010

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=35182202T1-1263898488791A.pdf&action=downloadTor>

LAOS

A. Health Sector Development Program (Project Grant)

Grant No.: 41376-03 (Package G1)

Deadline for Submitting EOI: **23 February 2010**

Duration of assignment (in months): 20
Tentative commencement date: March 23, 2010
Anticipated completion date: March 30, 2012
Types of consultants: Individual
Selection method: Individual Consultants
Selection

International experts: 5 (Assignment period in person-months: 24)
National experts: 8 (Assignment period in person-months: 24)
Tentative short listing date: 24 Feb 2010
Budget (US\$): 340,000

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=41376203G1-1264133980210H.pdf&action=downloadTor>

Contacts:

Ministry of Health, Department of Planning and Finance, H-SDP Project Coordination Unit
Dr. Prasongsidh Boupha, Director
Health System Development Program
Address: Project Coordination Unit, Department of Planning and Finance, Ministry of Health, Fa Ngum Road, Sisattanak district, Vientiane Capital, Lao PDR, (in front of Done Chanh Palace)
Tel.: 856 21 252753; Fax: 856 21 223146
E-mail: hsdpadm10@gmail.com

ADB Project Officer: Mr. Sjoerd Postma
E-mail: spostma@adb.org

B. Health Sector Development Program (Project Grant)

Grant No.: 41376-03 (Package G3)

Deadline for Submitting EOI: **23 February 2010**

Duration of assignment (in months): 6
Tentative commencement date: May 4, 2010
Anticipated completion date: May 3, 2012
Types of consultants: Individual
Selection method: Individual Consultants
Selection

International experts: 5 (Assignment period in person-months: 24)
National experts: 8 (Assignment period in person-months: 24)
Tentative short listing date: 24 Feb 2010
Budget (US\$): 48,000

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=41376203G3-1264134753784K.pdf&action=downloadTor>

Contacts:

Ministry of Health, Department of Planning and Finance, H-SDP Project Coordination Unit
Dr. Prasongsidh Boupha, Director
Health System Development Program
Address: Project Coordination Unit, Department of Planning and Finance, Ministry of Health, Fa Ngum Road, Sisattanak district, Vientiane Capital, Lao PDR, (in front of Done Chanh Palace)
Tel.: 856 21 252753; Fax: 856 21 223146
E-mail: hsdpadm10@gmail.com

ADB Project Officer: Mr. Sjoerd Postma
E-mail: spostma@adb.org

C. Health Sector Development Program (Project Grant)

Grant No.: 41376-03 (Package G5)
Deadline for Submitting EOI: **23 February 2010**

Duration of assignment (in months): 3
Tentative commencement date: Oct 4, 2010
Anticipated completion date: Jan 4, 2011
Types of consultants: Individual
Selection method: Individual Consultants Selection

International experts: 5 (Assignment period in person-months: 15)
National experts: 8 (Assignment period in person-months: 24)
Tentative short listing date: 24 Feb 2010
Budget (US\$): 47,000

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=41376203G5-1264136494769U.pdf&action=downloadTor>

Contacts:
Ministry of Health, Department of Planning and Finance, H-SDP Project Coordination Unit
Dr. Prasongsidh Boupha, Director
Health System Development Program
Address: Project Coordination Unit, Department of Planning and Finance, Ministry of Health, Fa Ngum Road, Sisattanak district, Vientiane Capital, Lao PDR, (in front of Done Chanh Palace)
Tel.: 856 21 252753; Fax: 856 21 223146
E-mail: hsdpadm10@gmail.com

ADB Project Officer: Mr. Sjoerd Postma
E-mail: spostma@adb.org

MALDIVES

A. Institutional Strengthening for Economic Management

TA No.: 39658-01 (Package T1)
Deadline for Submitting EOI: **6 February 2010**

Duration of assignment (in months): 30
Tentative commencement date: March 22, 2010
Anticipated completion date: Sept 22, 2012
Types of consultants: Entity
Selection method: Quality Cost Based Selection
Budget (US\$): 1,150,000

International experts: 5 (Assignment period in person-months: 30)
Types of proposal requested from entities: Full Technical Proposal
Tentative short listing date: 7 Feb 2010

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=39658201T1->

[12628735069668.pdf&action=downloadTor](#)

B. Institutional Strengthening for Economic Management

TA No.: 39658-01 (Package T3)

Deadline for Submitting EOI: **6 February 2010**

Duration of assignment (in months): 30

Tentative commencement date: March 22, 2010

Anticipated completion date: Sept 22, 2012

Types of consultants: Entity

Selection method: Quality Cost Based Selection

Budget (US\$): 300,000

International experts: 2 (Assignment period in person-months: 8)

Types of proposal requested from entities: Biodata Technical Proposal

Tentative short listing date: 7 Feb 2010

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=39658201T3-1262873738501L.pdf&action=downloadTor>

C. Institutional Strengthening for Economic Management

TA No.: 39658-01 (Package T2)

Deadline for Submitting EOI: **6 February 2010**

Duration of assignment (in months): 30

Tentative commencement date: March 22, 2010

Anticipated completion date: Sept 22, 2012

Types of consultants: Entity

Selection method: Quality Cost Based Selection

Budget (US\$): 750,000

International experts: 2 (Assignment period in person-months: 18)

Types of proposal requested from entities: Simplified Technical Proposal

Tentative short listing date: 7 Feb 2010

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=39658201T2-1262873599432L.pdf&action=downloadTor>

D. Economic Recovery Program (Capacity Development for Economic Recovery Project) - TA Loan

Loan No.: 39658-02 (Package L1)

Deadline for Submitting EOI: **6 February 2010**

Duration of assignment (in months): 30

Tentative commencement date: March 22, 2010

Anticipated completion date: Sept 22, 2012

Types of consultants: Entity

Selection method: Quality Cost Based Selection

Budget (US\$): 500,000

International experts: 5 (Assignment period in person-months: 13)

National experts: 2 (Assignment period in person-months: 10)
Types of proposal requested from entities: Biodata Technical Proposal

Tentative short listing date: 7 Feb 2010

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=39658302L1-1262843100812S.pdf&action=downloadTor>

Contacts:

Executing Agency:
Ministry of Finance and Treasury
Mr. Mifzal Ahmed, Deputy Minister
Ministry of Economic Development
Address: Ghazee Building, Ameeru Ahmed
Magu, Male 20125, Maldives
Tel.: 960 332 3668; Fax: 960 332 3840
E-mail: mifzal.ahmed@trade.gov.mv

ADB Project Officer: Kyung-Nam Shin (E-mail: kshin@adb.org)

MONGOLIA

A. Regional Transport Development Project

TA No.: 41193-01 (Package T1)
Deadline for Submitting EOI: **18 February 2010**

Duration of assignment (in months): 6
Tentative commencement date: March 1, 2010
Anticipated completion date: Sept 1, 2010
Types of consultants: Entity
Selection method: Quality Cost Based Selection
Budget (US\$): 400,000

International experts: 5 (Assignment period in person-months: 11)
National experts: 5 (Assignment period in person-months: 15)
Types of proposal requested from entities: Biodata Technical Proposal
Tentative short listing date: 19 Feb 2010

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=41193201T1-1263860324055D.pdf&action=downloadTor>

B. Transformational Mobile Banking Services

TA No.: 43569-01 (Package T3)
Deadline for Submitting EOI: **22 February 2010**

Duration of assignment (in months): 6
Tentative commencement date: March 15, 2010
Anticipated completion date: Sept 15, 2010
Types of consultants: Individual

National experts: 1 (Assignment period in person-months: 6)
Selection method: Individual Consultants Selection
Tentative short listing date: 23 Feb 2010
Budget (US\$): 15,000

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=43569201T3-1264059533805P.pdf&action=downloadTor>

C. Transformational Mobile Banking Services

TA No.: 43569-01 (Package T2)
Deadline for Submitting EOI: **22 February 2010**

Duration of assignment (in months): 14
Tentative commencement date: March 15, 2010
Anticipated completion date: May 15, 2011
Types of consultants: Individual

National experts: 1 (Assignment period in person-months: 14)
Selection method: Individual Consultants Selection
Tentative short listing date: 23 Feb 2010
Budget (US\$): 35,000

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=43569201T2-12640594647355.pdf&action=downloadTor>

D. Transformational Mobile Banking Services

TA No.: 43569-01 (Package T1)

Deadline for Submitting EOI: **22 February 2010**

Duration of assignment (in months): 7

Tentative commencement date: March 15, 2010

Anticipated completion date: Oct 15, 2010

Types of consultants: Individual

National experts: 1 (Assignment period in person-months: 7)

Selection method: Individual Consultants Selection

Tentative short listing date: 23 Feb 2010

Budget (US\$): 192,000

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=43569201T1-1264058873904W.pdf&action=downloadTor>

E. Regional Transport Development Project

TA No.: 41193-01 (Package T1)

Deadline for Submitting EOI: **18 February 2010**

Duration of assignment (in months): 6

Tentative commencement date: March 1, 2010

Anticipated completion date: Sept 1, 2010

Types of consultants: Entity

Selection method: Individual Consultants

Selection

Budget (US\$): 400,000

International experts: 5 (Assignment period in person-months: 11)

National experts: 5 (Assignment period in person-months: 15)

Types of proposal requested from entities: Biodata Technical Proposal

Tentative short listing date: 19 Feb 2010

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=41193201T1-1263860324055D.pdf&action=downloadTor>

PAKISTAN

A. Sindh Coastal Community Development Project (formerly Sindh Coastal and Inland Community Development)

Loan No.: 37188-01 (Package L3)

Deadline for Submitting EOI: **20 February 2010**

Duration of assignment (in months): 8

Tentative commencement date: April 1, 2010

Anticipated completion date: Dec 31, 2012

Types of consultants: Individual

National experts: 1 (Assignment period in person-months: 8)

Tentative short listing date: 15 March 2010

Selection method: Individual Consultants Selection

Budget (US\$): 100,000

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=37188301L3-12639134397295.pdf&action=downloadTor>

Contacts:

Executing Agency: Coastal Development

Authority, P&D Dept: Govt of Sindh

Muhammad Umer Memon

Project Director, Sindh Coastal Community

Development Project

Address: Bungalow No. C-130 Clifton Block 2,

Shireen Jinnah Colony Clifton Kartachi Sindh,

Pakistan

Tel.: 992 21 99251795; Fax: 992 21 99251796

ADB Project Officer: Ms. Ismat Raza, PIO

E-mail: iraza@adb.org

E-mail: sccdp.scda@gmail.com

B. Sindh Coastal Community Development Project (formerly Sindh Coastal and Inland Community Development)

Loan No.: 37188-01 (Package L4)

Deadline for Submitting EOI: **22 February 2010**

Duration of assignment (in months): 12
Tentative commencement date: April 1, 2010
Anticipated completion date: April 1, 2011
Types of consultants: Individual

National experts: 1 (Assignment period in person-months: 12)
Tentative short listing date: 15 March 2010
Selection method: Individual Consultants Selection
Budget (US\$): 100,000

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=37188301L3-12639134397295.pdf&action=downloadTor>

Contacts:

Executing Agency: Coastal Development
Authority, P&D Dept: Govt of Sindh
Muhammad Umer Memon
Project Director, Sindh Coastal Community
Development Project
Address: Bungalow No. C-130 Clifton Block 2,
Shireen Jinnah Colony Clifton Kartachi Sindh,
Pakistan
Tel.: 992 21 99251795; Fax: 992 21 99251796
E-mail: sccdp.scda@gmail.com

ADB Project Officer: Ms. Ismat Raza, PIO
E-mail: iraza@adb.org

C. Sindh Coastal Community Development Project (formerly Sindh Coastal and Inland Community Development)

Loan No.: 37188-01 (Package L5)

Deadline for Submitting EOI: **22 February 2010**

Duration of assignment (in months): 18
Tentative commencement date: April 1, 2010
Anticipated completion date: Oct 1, 2011
Types of consultants: Individual

National experts: 2 (Assignment period in person-months: 18)
Tentative short listing date: 15 March 2010
Selection method: Individual Consultants Selection
Budget (US\$): 16,868

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=37188301L5-1264055641342Z.pdf&action=downloadTor>

Contacts:

Executing Agency: Coastal Development
Authority, P&D Dept: Govt of Sindh
Muhammad Umer Memon
Project Director, Sindh Coastal Community
Development Project
Address: Bungalow No. C-130 Clifton Block 2,
Shireen Jinnah Colony Clifton Kartachi Sindh,
Pakistan
Tel.: 992 21 99251795; Fax: 992 21 99251796
E-mail: sccdp.scda@gmail.com

ADB Project Officer: Ms. Ismat Raza, PIO
E-mail: iraza@adb.org

D. Sindh Coastal Community Development Project (formerly Sindh Coastal and Inland Community Development)

Loan No.: 37188-01 (Package L7)
Deadline for Submitting EOI: **22 February 2010**

Duration of assignment (in months): 34
Tentative commencement date: April 1, 2010
Anticipated completion date: Feb 1, 2013
Types of consultants: Individual

National experts: 2 (Assignment period in person-months: 34)
Tentative short listing date: 15 March 2010
Selection method: Individual Consultants Selection
Budget (US\$): 32,530

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=37188301L7-1264057051025O.pdf&action=downloadTor>

Contacts:

Executing Agency: Coastal Development Authority, P&D Dept: Govt of Sindh
Muhammad Umer Memon
Project Director, Sindh Coastal Community Development Project
Address: Bungalow No. C-130 Clifton Block 2, Shireen Jinnah Colony Clifton Kartachi Sindh, Pakistan
Tel.: 992 21 99251795; Fax: 992 21 99251796
E-mail: sccdp.scda@gmail.com

ADB Project Officer: Ms. Ismat Raza, PIO
E-mail: iraza@adb.org

E. Sindh Coastal Community Development Project (formerly Sindh Coastal and Inland Community Development)

Loan No.: 37188-01 (Package L6)
Deadline for Submitting EOI: **22 February 2010**

Duration of assignment (in months): 12
Tentative commencement date: April 1, 2010
Anticipated completion date: April 1, 2011
Types of consultants: Individual

National experts: 1 (Assignment period in person-months: 12)
Tentative short listing date: 15 March 2010
Selection method: Individual Consultants Selection
Budget (US\$): 28,916

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=37188301L6-1264056172510C.pdf&action=downloadTor>

Contacts:

Executing Agency: Coastal Development Authority, P&D Dept: Govt of Sindh
Muhammad Umer Memon
Project Director, Sindh Coastal Community Development Project
Address: Bungalow No. C-130 Clifton Block 2, Shireen Jinnah Colony Clifton Kartachi Sindh, Pakistan
Tel.: 992 21 99251795; Fax: 992 21 99251796
E-mail: sccdp.scda@gmail.com

ADB Project Officer: Ms. Ismat Raza, PIO
E-mail: iraza@adb.org

F. Sindh Coastal Community Development Project (formerly Sindh Coastal and Inland Community Development)

Loan No.: 37188-01 (Package L8)
Deadline for Submitting EOI: **23 February 2010**

Duration of assignment (in months): 6
Tentative commencement date: April 1, 2010
Anticipated completion date: Oct 1, 2011
Types of consultants: Individual

National experts: 1 (Assignment period in person-months: 6)
Tentative short listing date: 15 March 2010
Selection method: Individual Consultants Selection
Budget (US\$): 8,675

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=37188301L8-1264138053809J.pdf&action=downloadTor>

Contacts:

Executing Agency: Coastal Development
Authority, P&D Dept: Govt of Sindh
Muhammad Umer Memon
Project Director, Sindh Coastal Community
Development Project
Address: Bungalow No. C-130 Clifton Block 2,
Shireen Jinnah Colony Clifton Kartachi Sindh,
Pakistan
Tel.: 992 21 99251795; Fax: 992 21 99251796
E-mail: sccdp.scda@gmail.com

ADB Project Officer: Ms. Ismat Raza, PIO
E-mail: iraza@adb.org

PALAU

Implementing a Medium-Term Budget Framework

TA No.: 42436-01 (Package T1)
Deadline for Submitting EOI: **29 January 2010**

Duration of assignment (in months): 36
Tentative commencement date: April 5, 2010
Anticipated completion date: Nov 5, 2013
Types of consultants: Entity
Selection method: Quality Cost Based Selection
Budget (US\$): 450,000

International experts: 2 (Assignment period in person-months: 10)
National experts: 1 (Assignment period in person-months: 22)
Types of proposal requested from entities: Biodata Technical Proposal
Tentative short listing date: 30 Jan 2010

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=42436201T1-1260774093724J.pdf&action=downloadTor>

PHILIPPINES

A. PPRR Staff Consultant

Staff Consulting: 48603-01 (Package S1)
Deadline for Submitting EOI: **31 January 2010**

Duration of assignment (in months): 11.07
Tentative commencement date: March 1, 2010
Anticipated completion date: Feb 28, 2011
Budget (US\$): 60,000

Types of consultants: Individual
Selection method: Individual Consultants Selection
Tentative short listing date: 1 Feb 2009

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=48603601S1-1261035205943V.pdf&action=downloadTor>

B. Web Master

Staff Consulting: 49720-01 (Package S1)
Deadline for Submitting EOI: **19 February 2010**

Duration of assignment (in months): 4
Tentative commencement date: March 1, 2010
Anticipated completion date: Dec 31, 2010
Budget (US\$): 5,500

Types of consultants: Individual
Selection method: Individual Consultants Selection
Tentative short listing date: 20 February 2009

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=49720601S1-1263182119866Z.pdf&action=downloadTor>

C. PPRR Staff Consultant

Staff Consulting: 60656-01 (Package S1)
Deadline for Submitting EOI: **31 January 2010**

Duration of assignment (in months): 11.07
Tentative commencement date: Jan 31, 2010
Anticipated completion date: Feb 28, 2011
Budget (US\$): 20,000

Types of consultants: Individual
Selection method: Individual Consultants Selection
Tentative short listing date: 1 Feb 2009

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=60656601S1-1261373316510G.pdf&action=downloadTor>

D. Technical and Project Management Services for a Multistory Car Park Project

Special Assignment: 36983-01 (Package S1)
Deadline for Submitting EOI: **1 February 2010**

Duration of assignment (in months): 9.47
Tentative commencement date: March 8, 2010
Anticipated completion date: Dec 22, 2010
Budget (US\$): 250,000

Types of consultants: Entity
Selection method: Quality Cost Based Selection
Tentative short listing date: 2 Feb 2009

Terms of Reference: Click on [Background Information and TORs](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=36983501S1-1263524566213B.pdf&action=downloadTor>

E. Consultant Editor

Staff Consulting: 16748-01 (Package S1)
Deadline for Submitting EOI: **12 February 2010**

Duration of assignment (in months): 0.67
Tentative commencement date: March 1, 2010
Anticipated completion date: Dec 31, 2010
Budget (US\$): 20,000

Types of consultants: Individual
Selection method: Individual Consultants Selection
Tentative short listing date: 15 Feb 2009

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=16748601S1->

[1263431761765T.pdf&action=downloadTor](#)

F. ADB PCP Policy Review Assistant

Staff Consulting: 26168-01 (Package S1)
Deadline for Submitting EOI: **4 February 2010**

Duration of assignment (in months): 12
Tentative commencement date: Feb 16, 2010
Anticipated completion date: Feb 16, 2011
Budget (US\$): 76,500

Types of consultants: Individual
Selection method: Individual Consultants Selection
Tentative short listing date: 5 Feb 2010

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=26168601S1-12639743532734.pdf&action=downloadTor>

REGIONAL

A. Designing Demand-Based Technical and Vocational Education and Training Frameworks for the Pacific

TA No.: 41047-01 (Package T1)
Deadline for Submitting EOI: **12 February 2010**

Duration of assignment (in months): 7
Tentative commencement date: March 2, 2010
Anticipated completion date: Feb 29, 2012
Types of consultants: Individual

International experts: 1 (Assignment period in person-months: 7)
Tentative short listing date: 13 Feb 2010
Selection method: Individual Consultants Selection
Budget (US\$): 133,000

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=41047201T1-1263282688468B.pdf&action=downloadTor>

B. Designing Demand-Based Technical and Vocational Education and Training Frameworks for the Pacific

TA No.: 41047-01 (Package T3)
Deadline for Submitting EOI: **12 February 2010**

Duration of assignment (in months): 3
Tentative commencement date: March 2, 2010
Anticipated completion date: June 30, 2011
Types of consultants: Individual

International experts: 1 (Assignment period in person-months: 3)
Tentative short listing date: 13 Feb 2010
Selection method: Individual Consultants Selection
Budget (US\$): 57,000

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=41047201T3-1263282973413M.pdf&action=downloadTor>

C. Designing Demand-Based Technical and Vocational Education and Training Frameworks for the Pacific

TA No.: 41047-01 (Package T2)
Deadline for Submitting EOI: **12 February 2010**

Duration of assignment (in months): 5
Tentative commencement date: March 2, 2010
Anticipated completion date: Aug 2, 2010
Types of consultants: Individual

International experts: 1 (Assignment period in person-months: 5)
Tentative short listing date: 13 Feb 2010
Selection method: Individual Consultants Selection
Budget (US\$): 95,000

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=41047201T2-1263282870525O.pdf&action=downloadTor>

D. Designing Demand-Based Technical and Vocational Education and Training Frameworks for the Pacific

TA No.: 41047-01 (Package T4)
Deadline for Submitting EOI: **12 February 2010**

<i>Duration of assignment (in months):</i> 18	<i>International experts:</i> 1 (Assignment period in person-months: 18)
<i>Tentative commencement date:</i> March 2, 2010	
<i>Anticipated completion date:</i> Aug 29, 2012	<i>Tentative short listing date:</i> 13 Feb 2010
<i>Types of consultants:</i> Individual	<i>Selection method:</i> Individual Consultants Selection
	<i>Budget (US\$):</i> 45,000

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=41047201T4-1263283067131X.pdf&action=downloadTor>

E. Housing Finance Capacity Development in South and Southeast Asia

TA No.: 43564-01 (Package T1)
Deadline for Submitting EOI: **14 February 2010**

<i>Duration of assignment (in months):</i> 36	<i>International experts:</i> 5 (Assignment period in person-months: 55.5)
<i>Tentative commencement date:</i> Feb 16, 2010	
<i>Anticipated completion date:</i> Feb 16, 2013	<i>Tentative short listing date:</i> 15 Feb 2010
<i>Types of consultants:</i> Entity	<i>Types of proposal requested from entities:</i> Full Technical
<i>Selection method:</i> Quality Cost Based Selection	<i>Proposal</i>
<i>Budget (US\$):</i> 45,000	

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=43564201T1-1263535789190R.pdf&action=downloadTor>

SRI LANKA

A. Northern Road Connectivity Project

Loan No.: 42254-01 (Package L2)
Deadline for Submitting EOI: **5 February 2010**

<i>Duration of assignment (in months):</i> 29	<i>International experts:</i> 2 (Assignment period in person-months: 37)
<i>Tentative commencement date:</i> July 20, 2010	
<i>Anticipated completion date:</i> Dec 20, 2012	<i>National experts:</i> 32 (Assignment period in person-months: 615)
<i>Types of consultants:</i> Entity	<i>Types of proposal requested from entities:</i> Full Technical
<i>Selection method:</i> Quality Cost Based Selection	<i>Proposal</i>
<i>Budget (US\$):</i> 2,600,000	<i>Tentative short listing date:</i> 4 March 2010

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=42254301L2-1262851562767D.pdf&action=downloadTor>

Contacts:

Executing Agency: Ministry of Highways and Road Development
Mr. S. Chandrapalan, Project Director

ADB Project Officer: Dong Kyu Lee (E-mail: dklee@adb.org)

Address: No. 756 B/1, Parliament Road,
Pelawatta, Battaramulla, Sri Lanka
Tel.: 941 1 2787915; Fax: 941 1 2787913
E-mail: nrcp@sltnet.lk

B. Northern Road Connectivity Project

Loan No.: 42254-01 (Package L1)
Deadline for Submitting EOI: **5 February 2010**

Duration of assignment (in months): 27
Tentative commencement date: July 20, 2010
Anticipated completion date: Oct 31, 2012
Types of consultants: Entity
Selection method: Quality Cost Based Selection
Budget (US\$): 2,700,000

International experts: 2 (Assignment period in person-months: 35)
National experts: 33 (Assignment period in person-months: 780)
Types of proposal requested from entities: Full Technical Proposal
Tentative short listing date: 4 March 2010

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=42254301L1-12628460410799.pdf&action=downloadTor>

Contacts:
Executing Agency: Ministry of Local
Government and Provincial Councils
Eric Illayapparachchi, Additional Secretary
(Development)
Address: No. 330, Union Place Colombo 02, Sri
Lanka
Tel.: 941 1 2303723; Fax: 941 1 2302087
E-mail: rppfse@sltnet.lk

ADB Project Officer: Dong Kyu Lee (E-mail: dklee@adb.org)

C. Evaluation Specialist

Staff Consulting: 17522-01 (Package S1)
Deadline for Submitting EOI: **3 February 2010**

Duration of assignment (in months): 1.33
Tentative commencement date: March 7, 2010
Anticipated completion date: April 17, 2010
Budget (US\$): 32,000

Types of consultants: Individual
Selection method: Individual Consultants Selection
Tentative short listing date: 4 Feb 2010

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=17522601S1-1264160373958N.pdf&action=downloadTor>

D. Evaluation Specialist

Staff Consulting: 51307-01 (Package S1)
Deadline for Submitting EOI: **3 February 2010**

Duration of assignment (in months): 1.33
Tentative commencement date: March 7, 2010
Anticipated completion date: May 7, 2010
Budget (US\$): 32,000

Types of consultants: Individual
Selection method: Individual Consultants Selection
Tentative short listing date: 4 Feb 2010

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=51307601S1-1264161749145I.pdf&action=downloadTor>

VIETNAM

A. Forests for Livelihood Improvement in the Central Highlands (Sector Loan)

Loan No.: 34341-01 (Package L2)

Deadline for Submitting EOI: **18 February 2010**

Duration of assignment (in months): 8

Tentative commencement date: April 19, 2010

Anticipated completion date: Dec 19, 2010

Types of consultants: Entity

Selection method: Consultants Qualification
Selection

National experts: 21 (Assignment period in person-months: 168)

Types of proposal requested from entities: Biodata Technical
Proposal

Tentative short listing date: March 5, 2010

Budget (US\$): 140,600

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=34341301L2-1263892439253M.pdf&action=downloadTor>

Contacts:

Ministry of Agriculture and Rural Development
Forests for Livelihood Improvement in the
Central Highlands (Sector Loan)
Provincial Project Management Unit in Dak Nong
province
Address: Hung Vuong Road, Block 5, Nghia
Thanh Ward, Gia Nghia Town, Dak Nong
province, Vietnam
Tel.: 84 501 3546070; Fax: 84 501 3546070
E-mail: hoang.flitch@gmail.com

ADB Project Officer: Mr. Junuar Hakim (Email: jhakim@adb.org)

B. Forests for Livelihood Improvement in the Central Highlands (Sector Loan)

Loan No.: 34341-01 (Package L1)

Deadline for Submitting EOI: **18 February 2010**

Duration of assignment (in months): 18

Tentative commencement date: March 18, 2010

Anticipated completion date: Sept 18, 2011

Types of consultants: Entity

Selection method: Consultants Qualification
Selection

National experts: 33 (Assignment period in person-months: 594)

Types of proposal requested from entities: Biodata Technical
Proposal

Tentative short listing date: March 5, 2010

Budget (US\$): 130,000

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=34341301L1-1263874480290T.pdf&action=downloadTor>

Contacts:

Ministry of Agriculture and Rural Development
Forests for Livelihood Improvement in the
Central Highlands (Sector Loan)
Provincial Project Management Unit in Gia Lai
province
Address: Number 24, Quang Trung street,
Pleiku city, Gialai province, Vietnam
Tel.: 84 059 3717018; Fax: 84 059 3717018
E-mail: duan.flitch_gialai@yahoo.com.au

ADB Project Officer: Mr. Junuar Hakim (Email: jhakim@adb.org)

C. Northern Chu and Southern Ma Rivers Irrigation System

TA No.: 40239-01 (Package T1)

Deadline for Submitting EOI: **19 February 2010**

Duration of assignment (in months): 7

Tentative commencement date: June 1, 2010

Anticipated completion date: Jan 31, 2011

Types of consultants: Entity

Selection method: Quality Cost Based Selection

Budget (US\$): 670,000

International experts: 6 (Assignment period in person-months: 18)

National experts: 6 (Assignment period in person-months: 28)

Types of proposal requested from entities: Full Technical

Proposal

Tentative short listing date: Feb 26, 2010

Terms of Reference: Click on [TOR Document](#) or visit <http://csrn.adb.org/csrn/tor.htm?torNo=40239201T1-1263901036156K.pdf&action=downloadTor>

VI. GENERAL PROCUREMENT NOTICES

AFGHANISTAN

Multitranche Financing Facility for the Energy Sector Development Investment Program

Grant No.: 0026-AFG

The Government of the Islamic Republic of Afghanistan (the Government) requested the Asian Development Bank (ADB) for a grant of up to \$582 million for the Energy Sector Development Investment Program through a multitranche financing facility (MFF). Da Afghanistan Breshna Sherkat (DABS) and the Ministry of Mines are the executing agencies.

The MFF aims to accelerate the development of the energy sector, focusing on the power subsector. The MFF aims to finance projects, subprojects or components in the Investment Program which may include (i) feasibility studies and designs; (ii) infrastructure improvements (construction, rehabilitation, upgrading, and repair of energy infrastructure); (iii) infrastructure maintenance to increase the Investment Program's sustainability; and (iv) human resource development and institutional reform to increase the physical investments' implementation efficiency and sustainability, and help strengthen DABS.

Procurement of works and goods to be financed under the MFF will follow [ADB's Procurement Guidelines](#) (2007, as amended from time to time). International competitive bidding (ICB) will be used for supply contracts estimated to cost above \$500,000, and for works above \$2 million. National competitive bidding (NCB) will be used for goods and works above \$100,000 and below their ICB thresholds. Shopping will be used for goods and works up to \$100,000.

Consultants will be selected and engaged in accordance with ADB's Guidelines on the [ADB's Guidelines on the Use of Consultants](#).

Procurement plans are available for the ongoing projects below under the MFF. The procurement plans are updated from time to time.

Grant 0134 - www.adb.org/Documents/Procurement-Plans/AFG/42094-AFG-PP.pdf

JFPR 9128 - www.adb.org/Documents/Procurement-Plans/AFG/42094-02-AFG-PP.pdf

Grant 0184 - www.adb.org/Documents/Procurement-Plans/AFG/42094-03-AFG-PP.pdf

Contacts:

Dr. M. Jalil Shams, Chief Executive Officer
Da Afghanistan Breshna Sherkat (DABS)
Near Kabul Nandari, Kabul, Afghanistan
Tel.: +93 707 688 164
E-mail: infodabs@gmail.com

Takafumi Kadono, Energy Specialist
Energy and Natural Resources Division
Central and West Asia Department
Asian Development Bank
6 ADB Avenue, Mandaluyong City 1550, Philippines
Tel.: +63 2 632 6418/5594; Fax: +63 2 636 2301
E-mail: tkadono@adb.org

CHINA

Guiyang Integrated Water Resources Management (Sector) Project

Loan No.: 2573-PRC

The People's Republic of China (PRC) has received a loan of \$150 million from ADB's ordinary capital resources to help finance the cost of the Guiyang Integrated Water Resources Management (Sector) Project.

The Project supports the policies and plans of the PRC and Guiyang municipal government for introducing integrated water resources management in Guiyang Municipality. The Project will support an area and time slice of the Guiyang Integrated Water Resources Master Plan (2006-2020), a medium-term investment plan for Guiyang Municipality, whose achievement will contribute to sustainable and inclusive socioeconomic growth in Guiyang Municipality with corresponding reductions in poverty, especially in rural areas where the problem is endemic. The outcome of the Project will be that water supply and demand in Guiyang Municipality are balanced in a sustainable manner. The Project will contribute to this outcome through nonstructural and structural measures needed to address high-priority investments identified in the Master Plan.

The outputs include: (i) improved water quality; (ii) increased supply of water for domestic, industrial, and irrigation purposes; (iii) improved water use efficiency; and (iv) improved institutional and technical capacity to manage water resources.

The proceeds from the ADB loan are intended to be used for the procurement of the following:

- i. Procurement of civil works, equipment, materials, and goods and services for the construction and implementation of the following infrastructure development activities: waste supply systems, small-scale reservoirs, irrigation system rehabilitation, soil and water conservation, and small water storage tanks; and
- ii. Twenty-four person-months of international and 171 person-months of national consulting services will be required during the first four years of project implementation, with expertise in project management, training, procurement, economic and financial analysis, water demand management, community participation, and social and environmental safeguards. The consultants will provide guidance and training for capacity development to ensure that: (i) subproject implementing agencies are able to function as effective project management units; (ii) noncore ADB-funded subprojects can be appraised and approved in a timely manner based on the agreed eligibility criteria; (iii) implementation of water demand management activities will promote more efficient use of water among all categories of users; and (iv) social, resettlement, and environmental impacts are monitored and mitigated. Detailed design and engineering and construction supervision will be carried out using government counterpart funds by qualified local design institutes recruited by the local implementing agencies.

All goods and services to be financed from the ADB loan proceeds will be carried out in accordance with [ADB's Procurement Guidelines](#) and [ADB's Guidelines on the Use of Consultants](#).

Contact: Mr. Zheng Yong, Deputy Director General
36 Shinan Road Nanming District, Guiyang City
Tel.: 86-851-552 2212; Fax: 86-851-553 0965; 550-6823; 5503755
E-mail: yhb5504996@163.com, gyzhengyong@163.com

VII. IN-COUNTRY EMBASSY AND COMMERCIAL OFFICES

COUNTRY	EMBASSY POST	COMMERCIAL POST
Afghanistan	American Embassy, Kabul The Great Masoud Road between Radio Afghanistan & Ministry of Public Health, Kabul, Afghanistan Tel.: (93-20) 130-0436; Fax: (93-20) 130-1364 <i>Karl W. Eikenberry, Ambassador</i>	c/o American Embassy, Kabul The Great Masoud Road between Radio Afghanistan & Ministry of Public Health, Kabul, Afghanistan Tel.: (93) 070-108-364 <i>Mr. Frederic W. Maerkle, Counselor, Economic Affairs</i> E-mail: MaerkleFW@state.gov ; KabulEcon@state.gov
Armenia	Embassy of the United States of America 1 American Avenue Yerevan 0082, Republic of Armenia Tel.: (374 10) 464-700; Fax:(374 10) 464-742 E-mail: usinfo@usa.am <i>Marie L. Yovanovitch, Ambassador</i>	Embassy of the United States of America 18 Marshal Bagramian Ave. Yerevan 375019, Republic of Armenia Tel.: (374 10) 464-701; Fax:(374 10) 464-742 <i>Mr. Bart Putney, Political/Economic Officer</i> E-mail: PutneyBJ@state.gov <i>Mr. Marko Velikonja, Economic Affairs Officer</i> E-mail: VelikonjaMG@state.gov
Azerbaijan	U.S. Embassy 83 Azadliq Prospekti Baku , Azerbaijan 370007 Tel.: (994-12) 980-335 to 37 Fax: (994-12) 656-671 <i>Awaiting appointment of new Ambassador</i>	Foreign Commercial Service US Department of State (Baku) Washington DC 20521-7050 Tel.: (994-12) 498-0335; Fax: (994-12) 986-117 <i>Mr. Robert Garverick, Political/Economic Officer</i> E-mail: GarverickJR@state.gov <i>Selim Ariturk, Economic Officer</i> E-mail: AriturkS@state.gov
Bangladesh	U.S. Embassy Madani Avenue, Baridhara Dhaka 1212, Bangladesh Tel.: (880) 885-5500; Fax: (880) 882-3744 <i>James F. Moriarty, Ambassador</i>	U.S. Embassy Madani Avenue, Baridhara Dhaka 1212, Bangladesh Tel.: (880) 885-5500; Fax: (880) 882-3744 <i>Jon Danilowicz, Economic/Political Officer</i> E-mail: DanilowiczJF@state.gov <i>Ferdous Quddus, Economic and Commercial Specialist</i> E-mail: quddusfx@state.gov <i>Md. Yousuf, Commercial Assistant</i> E-mail: yousufmx@state.gov
Bhutan	c/o U.S. Embassy Shanti Path Chanakyapuri New Delhi 110021, India Tel.: (91-11) 2419-8000; Fax: (91-11) 2419-0017 <i>Timothy J. Roemer, Ambassador</i>	c/o U.S. Commercial Service, New Delhi 24 Kasturba Gandhi Marg New Delhi 110001, India Tel.: (91-11) 2331-6841/48; Fax: (91-11) 2331-5172 <i>Mr. Dale Tasharski, Deputy Senior Commercial Officer</i> E-mail: Dale.Tasharski@mail.doc.gov

COUNTRY	EMBASSY POST	COMMERCIAL POST
China Beijing	U.S. Embassy 3 Xiu Shui Bei Jie, Chaoyang District Beijing 100600, China Tel.: (86-10) 6532-3831; Fax: (86-10) 6532-6929 <i>Jon Huntsman, Ambassador</i>	U.S. Commercial Service 31/F, North Tower Beijing Kerry Center, No. 1 Guanghua Lu, Beijing 100020, China Tel.: (86-10) 8529-6655; Fax: (86-10) 8529-6558/6559 <i>Mr. William Brekke, Deputy Senior Commercial Officer</i> E-mail: William.Brekke@mail.doc.gov <i>Ms. Yue Cao, Senior Commercial Specialist</i> E-mail: Yue.Cao@mail.doc.gov
Chengdu	U.S. Consulate General 4 Lingshiguan Lu, Renmin Nanlu Sec. 4, Chengdu, Sichuan 610041, China Tel.: (86-28) 8558-3992; 8558-9642 Fax: (86-28) 8558-3520 E-mail: consularchengdu@state.gov <i>Jon Huntsman, Consul General</i>	U.S. Commercial Service 4 Lingshiguan Lu, Renmin Nanlu, Section 4, Chengdu, Sichuan 610041, China Tel: (86-28) 8558-3992; Fax: (86-28) 8558-9221 <i>Mr. William Marshak, Principal Commercial Officer</i> E-mail: William.Marshak@mail.doc.gov <i>Ms. Lin Liping, Senior Commercial Specialist</i> E-mail: Lin.Liping@mail.doc.gov
Guangzhou	U.S. Consulate General 1 Shamian Nanjie, Shamian Island Guangzhou 510133, PRC Tel.: (86-20) 8121-8000; Fax: (86-20) 8184-6296 <i>Mr. Brian L. Goldbeck, Consul General</i>	U.S. Commercial Service 14/F, China Hotel Office Tower, Room 1461 Li Hua Road, Guangzhou 510015, China Tel.: (86-20) 8667-4011; Fax: (86-20) 8666-6409 <i>Ms. Ireas Cook, Principal Commercial Officer</i> E-mail: Ireas.Cook@mail.doc.gov <i>Mr. Jerry Kwan, Senior Commercial Specialist</i> E-mail: Jerry.Kwan@mail.doc.gov
Shanghai	U.S. Consulate General 1469 Huai Hai Zhong Lu Shanghai 200031, PRC Tel.: (86-21) 6433-6880; Fax: (86-21) 6433-4122 <i>Ms. Beatrice Camp, Consul General</i>	U.S. Commercial Service Shanghai Center, Suite 631 1376 Nanjing West Road, Shanghai 200040, China Tel.: (86-21) 6279-7630; Fax: (86-21) 6279-7639 <i>Mr. David Gossack, Principal Commercial Officer</i> E-Mail: David.Gossack@mail.doc.gov <i>Ms. Stellar Chu, Senior Commercial Specialist</i> E-Mail: Stellar.Chu@mail.doc.gov
Shenyang	U.S. Consulate General No. 52, 14 Wei Road, Heping District Shenyang, Liaoning 110003, China Tel.: (86-24) 2322-1198; Fax: (86-24) 2322-2374 E-mail: shenyangacs@state.gov <i>Stephen Wickman, Consul General</i>	U.S. Commercial Service No. 52, 14 Wei Road, Heping District Shenyang, Liaoning 110003, China Tel.: (86-24) 2322-1198; Fax: (86-24) 2322-2206 <i>Ms. Yasue Pai, Principal Commercial Officer</i> E-mail: Yasue.Pai@mail.doc.gov <i>Ms. June Xu, Commercial Specialist</i> E-mail: June.Xu@mail.doc.gov

COUNTRY	EMBASSY POST	COMMERCIAL POST
Indonesia Jakarta	U.S. Embassy Jl. Merdeka Selatan 4-5 Jakarta 10110 Indonesia Tel.: (62-21) 3435-9000; Fax: (62-21) 385-7189 <i>Cameron R. Hume, Ambassador</i>	U.S. Commercial Service Wisma Metropolitan II 3/F Jl, Jendral Sudirmankav. 29-31 Jakarta 12920 Indonesia Tel.: (62-21) 526-2850 Ext 3001; Fax: (62-21) 526-2855 <i>Mr. Joe Kaesshaefer, Senior Commercial Officer</i> E-mail: Joe.Kaesshaefer@mail.doc.gov <i>Mr. Kalung Riang, Commercial Specialist</i> E-mail: Kalung.Riang@mail.doc.gov
Laos	U.S. Embassy 19 Rue Bartholonie Vientiane, Lao P.D.R. Tel.: (856) 212-67000; Fax: (856) 212-67190 <i>Ravic R. Huso, Ambassador</i>	Economic Section, U.S. Embassy 19 Rue Bartholonie Vientiane, Lao P.D.R. Tel.: (856) 212-67156; Fax: (856) 212-67074 <i>Mr. Frank Shelton, Economic Officer</i> E-mail: SheltonFX@state.gov <i>Ms. Sivanphone Thoummabout, Econ/Commercial Assistant</i> E-mail: SivanphoneTX@state.gov
Maldives	c/o U.S. Embassy 210 Galle Road Colombo 3, Sri Lanka Tel.: (9411) 2448-007; Fax: (9411) 247-1092 <i>Robert Blake Jr., Ambassador</i>	c/o U.S. Embassy 210 Galle Road, Colombo 3, Sri Lanka Tel.: (94 11) 249-8770; Fax: (94 11) 249-8820 <i>Kenneth Kero-Mentz, Economic/Commercial Officer</i> E-mail: KeroKA@state.gov , commercialcolombo@state.gov <i>Mr. Edward Heartney, Economic Officer</i> E-mail: HeartneyEP@state.gov
Mongolia	U.S. Embassy Micro Region II, Big Ring Road Ulaanbaatar 13, Mongolia Tel.: (976-11) 329-095; Fax: (976-11) 320-776 E-mail: receptionist@usembassy.mn <i>Mark C. Minton, Ambassador</i>	Commercial Section U.S. Embassy P.O. Box 1021 Ulaanbaatar 13, Mongolia Tel.: (976-11) 329-095; Fax: (976-11) 320-776 <i>Vincent Spera</i> E-mail: SperaVD@state.gov
Nepal	U.S. Embassy Pani Pokhari, Kathmandu, Nepal Tel.: (977-1) 4411-179; Fax: (977-1) 4419-963 <i>Jeffrey Moon, Chargé d'Affaires, a.i.</i>	Commercial Section U.S. Embassy Pani Pokhari, Kathmandu Tel.: (977-1) 4411-179; Fax: (977-1) 4419-963 <i>Mr. Timothy Trenkle, Political/Economic Chief</i> E-mail: TrenkleTP@state.gov <i>Mr. Peter Zirnite, Professional Associate</i> (E-mail: ZirnitePB@state.gov)
Palau Koror	U.S. Embassy P.O. Box 6028 Tel.: 680-488-2920/2990; Fax: 680-488-2911 E-mail: USEmbassyKoror@palaunet.com <i>Mark J. Bezner, Charge d'Affaires</i>	U.S. Embassy P.O. Box 6029 Tel.: 680-488-2920/2991; Fax: 680-488-2912 <i>Mr. Mark Bezner, Charge d'Affaires</i> E-mail: BeznerMJ@state.gov

COUNTRY	EMBASSY POST	COMMERCIAL POST
Pakistan Islamabad	U.S. Embassy Diplomatic Enclave, Ramna 5 Islamabad, Pakistan Tel.: (92-51) 2080-0000; Fax: (92-51) 2276-427 <i>Anne W. Patterson, Ambassador</i>	U.S. Commercial Service American Center, 60, Jinnah Avenue Blue Area, Islamabad, Pakistan Tel.: 011-92-51-2080-2530; Fax: 011-92-51-282-3981 <i>Mr. Will Center, Senior Commercial Officer</i> E-mail: Will.Center@mail.doc.gov <i>Mr. Tariq Sayeed, Senior Commercial Specialist</i> E-mail: Tariq.Sayeed@mail.doc.gov
Karachi	U.S. Consulate General 8, Abdullah Haroon Road Karachi 75530, Pakistan Tel.: (92-21) 568-5170/79; Fax: (92-21) 568-3089 <i>Stephen Fakan, Consul General</i>	U.S. Commercial Service U.S. Consulate General 8, Abdullah Haroon Road, Karachi 75530, Pakistan Tel.: 011-92-21-568-5170; Fax: 01192-21-568-1749 <i>Mr. Malik Attiq, Commercial Specialist</i> E-mail: Malik.Attiq@mail.doc.gov
Lahore	U.S. Consulate General 50 Empress Road Lahore 54000, Pakistan Tel.: (92-42) 636-5530; Fax: (92-42) 630-4836 <i>Ms. Carmela Conroy, Principal Officer</i>	U.S. Commercial Service U.S. Consulate General 50 Shahrah-E-Bin Badees Lahore, Pakistan Tel: 92-42-603-4000; Fax: 92-42-603-4229 <i>Mr. Aftab Qamar, Commercial Specialist</i> E-mail: Aftab.Qamar@mail.doc.gov
Peshawar	U.S. Consulate General 11, Hospital Road Peshawar Cantonment, Pakistan Tel.: (92-91) 279-801/3; 285-496/97 Fax: (92-91) 284-171 <i>Ms. Candace Putnam, Principal Officer</i>	
Papua New Guinea	U.S. Embassy Douglas Street, Port Moresby Papua New Guinea P.O. Box 1492 Port Moresby NCD, Papua New Guinea Tel.: (675) 321-1455; Fax: (675) 320-0637 <i>Leslie V. Rowe, Ambassador</i> E-mail: png@state.gov	Commercial Section c/o U.S. Embassy, Port Moresby P.O. Box 1492 Port Moresby NCD, Papua New Guinea Tel: (675) 321-1455 ext. 2136; Fax: (675) 320-0637 <i>Ms. Kimberly Strollo, Economic/Political Officer</i> E-mail: StrolloKM@state.gov
Philippines	U.S. Embassy 1201 Roxas Blvd., Ermita 1200 Manila Tel.: (63-2) 528-6300; Fax: (63-2) 522-4361 <i>Kristie A. Kenney, Ambassador</i>	U.S. Commercial Service American Business Center Ayala Life– FGU Center 25/F, 6811 Ayala Avenue, Makati City 1226 Metro Manila Tel.: (63-2) 888-6080; Fax: (63-2) 888-6606 <i>Mr. Patrick Wall, Senior Commercial Officer</i> E-mail: Patrick.Wall@mail.doc.gov <i>Tyrena Holley, Commercial Officer</i> E-mail: Tyrena.Holley@mail.doc.gov

COUNTRY	EMBASSY POST	COMMERCIAL POST
Sri Lanka	U.S. Embassy 210 Galle Road Colombo 3, Sri Lanka Tel.: (9411) 2448-007; Fax: (9411) 243-7345 <i>Robert Blake Jr., Ambassador</i>	Commercial Section U.S. Embassy 210 Galle Road, Colombo 3, Sri Lanka Tel.: (9411) 2448-007; Fax: (9411) 247-1092 <i>Kenneth Kero-Mentz, Economic/Commercial Officer</i> E-mail: KeroKA@state.gov , commercialcolombo@state.gov , <i>Mr. Edward Heartney, Economic Officer</i> E-mail: HeartneyEP@state.gov
Tonga	c/o U.S. Embassy 31 Loftus Street Suva, Fiji Tel.: (679) 3314-466; Fax: (679) 3308-685 E-mail: usembsuva@is.com.fj <i>Mr. Steven C. McGann, Ambassador</i>	c/o U.S. Embassy, Suva 31 Loftus Street, P.O. Box 218, Suva Fiji Tel.: (679) 3314-466; Fax: (679) 3308-685 <i>Paul Kreutzer, Commercial Officer</i> (E-mail: KreutzerPW@state.gov) <i>James T. Crow</i> (E-mail: CrowJT@state.gov)
Uzbekistan	U.S. Embassy 3 Moyqorghon Street, 5th Block, Yunusobod District, 100093 Tashkent, Uzbekistan Tel.: (998-71) 120-5450; Fax: (998-71) 120-6335 <i>Richard B. Norland, Ambassador</i>	c/o U.S. Embassy Tashkent 3 Moyqorghon Street, 5th Block, Yunusobod District, 100093 Tashkent, Uzbekistan Tel.: (998-71) 120-5450; Fax: (998-71) 120-6335 <i>Mr. Nicholas Berliner, Political/Economic Officer</i> E-mail: BerlinerNR@state.gov <i>Murod Madjidov, Economic Specialist</i> E-mail: MadjidovM@state.gov
Vietnam Hanoi	U.S. Embassy 7 Lang Ha Street, Ba Dinh District Hanoi, Vietnam Tel.: (84-4) 772-1500; Fax: (84-4) 772-1510 <i>Michael W. Michalack, Ambassador</i>	U.S. Commercial Service 3/F, Rose Garden Tower 6 Ngoc Khanh, Hanoi, Vietnam Tel.: (84-4) 850-5000 Ext. 5169; Fax: (84-4) 831-4540 <i>Mr. Brent Omdahl, Commercial Officer</i> E-mail: Brent.Omdahl@mail.doc.gov <i>Ms. Tuyet Trees, Commercial Specialist</i> E-mail: Tuyet.Trees@mail.doc.gov
Ho Chi Minh City	U.S. Consulate General 4 Le Duan Blvd., District 1 Ho Chi Minh City, Vietnam Tel.: (84-8) 822-9433; Fax: (84-8) 822-9434 <i>Kenneth J. Fairfax, Consul General</i>	U.S. Commercial Service 9/F, Saigon Center 65 Le Loi Blvd., District 1 Ho Chi Minh City, Vietnam Tel.: (84-8) 825-0490; Fax: (84-8) 825-0491 <i>Mr. James Mayfield, Principal Commercial Officer</i> E-mail: James.Mayfield@mail.doc.gov

COUNTRY	EMBASSY POST	COMMERCIAL POST
Western Samoa	U.S Embassy P.O. Box 3430 Apia, Western Samoa Tel.: (685) 21-631; Fax: (685) 22-030 Resident in Wellington, New Zealand <i>Robin L. Yeager, Chargé d'Affaires</i> E-mail: usembassy@samoa.net	U.S. Commercial Service, Sydney American Consulate General US Commercial Service Level 59, MLC Centre 19-29 Martin Place, Sydney NSW 2000, Australia Tel: (61-2) 9373-9205; Fax: (61-2) 9221-0573 <i>Mr. David Murphy, Deputy Senior Commercial Officer</i> E-mail: David.Murphy@mail.doc.gov <i>Robin L. Yeager, Chargé d'Affaires</i> E-mail: YeagerLR@state.gov

MULTILATERAL DEVELOPMENT BANKS	ADDRESS	COMMERCIAL POST
Asian Development Bank	Asian Development Bank 6 ADB Avenue, Mandaluyong City Metro Manila 0401, Philippines Tel.: (63-2) 632-4444 ext. 6051 Fax: (63-2) 632-4003; 632-2084 Website: www.adb.org Amb Curtis S. Chin, U.S. Executive Director	U.S. Commercial Service Liaison Office to the ADB American Business Center 25/F, Ayala Life – FGU Center 6811 Ayala Avenue Makati City 1226, Metro Manila, Philippines Joel Fischl, Director/ Senior Commercial Officer Tel.: (63-2) 887-1345/46; Fax: (63-2) 887-1164 E-mail: Joel.Fischl@mail.doc.gov manila.adb.office.box@mail.doc.gov

For More Information

The U.S. Commercial Service Liaison Office to the Asian Development Bank, located in Makati City, Philippines can be contacted via e-mail at: manila.adb.office.box@mail.doc.gov; Phone: 632 887-1345; Fax: 632 887-1164; or visit our website: <http://www.buyusa.gov/adb>

The U.S. Commercial Service — Your Global Business Partner

With its network of offices across the United States and in more than 80 countries, the U.S. Commercial Service of the U.S. Department of Commerce utilizes its global presence and international marketing expertise to help U.S. companies sell their products and services worldwide. Locate the U.S. Commercial Service trade specialist in the U.S. nearest you by visiting <http://www.export.gov/eac>.

Comments and Suggestions: We welcome your comments and suggestions regarding this market research. You can e-mail us your comments/suggestions to: Customer.Care@mail.doc.gov. Please include the name of the applicable market research in your e-mail. We greatly appreciate your feedback.

Disclaimer: The information provided in this report is intended to be of assistance to U.S. exporters. While we make every effort to ensure its accuracy, neither the United States government nor any of its employees make any representation as to the accuracy or completeness of information in this or any other United States government document. Readers are advised to independently verify any information prior to reliance thereon. The information provided in this report does not constitute legal advice.

International copyright, U.S. Department of Commerce, 2008. All rights reserved outside of the United States.