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101 RC Beam Bearing to be included      6SDQ�� �� 600 3.01 1808.73 1808.73 Prior    ,&% Jun/2008

102 RC Beam Bearing to be included      6SDQ�� � 587 3.01 1770.00 1770.00 Prior    ,&% Jun/2008

 Jetting Fan       �� 6HW��� 44 0.80 35.20

Control System for Jetting Fan       � /RW��� 2 6.67 13.33

 Support & Protection net for Jetting Fan         /RW��� 12 1.07 12.80

BX1-200 AC Arc Welder                  ZX5-400 6HW��� � 2 0.13 0.27

 Bench Drill Machine             Z4016 6HW��� � 2 0.04 0.08

Dust-remover Abrasive Disc Machine         MC3030 6HW��� � 2 0.05 0.11

301 Brainpower Type Power supply panel of station    /RW��� 14 4.00 56.00 56.00 Prior    ,&% Nov/2008

302 Computer interlocking equipment          /RW��� 14 26.67 373.33 373.33 Prior    ,&% Nov/2008

Signal cable           km  119 0.34 40.62

Signal cable           km  216 0.46 99.07

 Galvanized steel pole           � 3&6��� � 54 0.08 4.12

Galvanized steel pole            � 3&6��� � 370 0.08 30.00

Galvanized steel pole            � 3&6��� � 98 0.10 9.99

Galvanized steel pole            � 3&6��� � 284 0.11 30.61

Galvanized steel pole            � 3&6��� � 78 0.13 10.40

Galvanized steel pole            � 3&6��� � 84 0.12 10.13

Galvanized steel pole            � 3&6��� � 400 0.05 21.13

Galvanized steel pole            � 3&6��� � 20 0.08 1.64

Galvanized steel pole on Bridge           3&6��� � 361 0.08 29.08

Galvanized steel pole on Bridge           3&6��� � 97 0.09 9.01

Galvanized steel pole on Bridge           3&6��� � 214 0.10 21.09

Galvanized steel pole              � 3&6��� � 722 0.07 49.19

Galvanized steel pole              � 3&6��� � 622 0.06 39.73

OCS Concrete pole                 3&6��� � 662 0.02 10.42

OCS Concrete pole                 3&6��� � 1915 0.02 31.84

Copper Trolley Wire              7RQ��� � 561.35 0.43 239.51

Copper Trolley Wire              7RQ��� � 112.02 0.43 47.80

Copper alloy messenger wire              7RQ��� � 438.40 0.51 222.12

Copper alloy messenger wire              7RQ��� � 86.80 0.51 43.98
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405 Aluminum Steel Core Stranded Wire         7RQ��� � 274.96 0.20 54.99 54.99 3ULRU��� ,&% Mar/2009

Electric isolator                 /RW��� 9 0.13 1.18

Section Insulator                /RW��� 38 0.05 1.77

Surge Arrester                      /RW��� 62 0.03 1.86

Long Rod Insulator           /RW��� 5994 0.00 27.49

Bell Shaped Suspension Insulator              3&6��� � 12302 0.001 6.23

Monolithic Suspend Bowstring                  /RW��� 50741 0.001 57.51

Cantilever                         3&6��� � 5994 0.003 18.70

Registration Arm                 3&6��� � 3150 0.001 1.64

Hoop Hold-off Arm             /RW��� 2795 0.01 20.24

Catenary Wire Support Clamp                    /RW��� 401 0.00 1.04

Messenger Wire TerminalClamp                 /RW��� 211 0.00 0.51

Center Wire Support Clamp                       /RW��� 240 0.00 0.53

Compression Conductor Clamp                   /RW��� 2977 0.00 1.98

wedge clamp                     /RW��� 7126 0.00 2.66

Catenary Wire Support Clampwith Hoop            /RW��� 4763 0.00 5.53

Compensated Chain Wheel                    /RW��� 186 0.06 11.51

160km/h ,Overhead Contact Line Suspension System in Tunnel160km/h                                      NP�5RXWH 149 3.09 460.61

Three Phase Transformer        V/V 36 40MVA 110/27.5 6HW��� 8 36.46 291.67

Three Phase Transformer        27.5/0.4 6HW��� 4 0.80 3.20

Three Phase Transformer        10/0.4 6HW��� 6 0.53 3.20

Single-PhaseTransformer         27.5/0.4 6HW��� 2 0.67 1.33

110kV GIS110kV GIS /RW��� 2 66.67 133.33

Current Transformer110             110 6HW��� 12 0.67 8.00

Voltage Transformer110             110 6HW��� 12 0.60 7.20

Voltage Transformer               27.5 27.5 6HW��� 24 0.13 3.14

SF6 Circuit Breaker              SF6 110 6HW��� 4 4.00 16.00

 Single-phase Vacuume Circuit Breaker27.5(Including Current Transformer )                     
27.5( )

6HW���� 70 0.61 42.93

Out-door 3-pole Isolator              110 D (CS) 6HW��� 10 0.25 2.53
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Out-door 3-pole Isolator              110 D (CJ5) /RW��� 6 0.37 2.20

Out-door Single-pole Isolator                                                            
GW4-27.5DT/1250(CJ)

/RW��� 33 0.16 5.28

Out-door 3-pole Isolator                                                                    
10 CS

6HW��� 3 0.02 0.07

Out-door 2-pole Isolator                        35T(CS) 6HW��� 4 0.11 0.43

Out-door Single-pole Isolator            27.5DT(CJ) 6HW��� 18 0.16 2.88

Out-door Single-pole Isolator               27.5T(CS) 6HW��� 56 0.06 3.14

Parallel Compensated Capacitor Device                                            
27.5-4000 6000

/RW��� 16 0.64 10.24

Hollow Core Reactor                6HW��� 16 0.93 14.93

AC/DC Device transformer substation     /RW��� 4 2.00 8.00

AC/DC Device Switchboard Room           /RW��� 2 1.73 3.47

Integrated Automation Device transformer substation ����������������
/RW��� 4 15.33 61.33

Integrated Automation Device Switchboard Room ����������������������
/RW��� 2 9.33 18.67

Infrared hot box detection station equipment                                    
/RW��� 4 4.00 16.00

Infrared hot box detection station equipment                                    
/RW��� 14 1.03 14.37

Infrared hot box detection station equipment                                    
/RW��� 2 3.29 6.59

Infrared hot box monitoring & control center equipment                 
/RW��� 2 3.33 6.67

�(QYLURQPHQWD

O�3URWHFWLRQ� 601 Sound insulated screenbarrier                  m         6000 0.05 320.00 320.00 3ULRU��� ,&% May/2009
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w8
 Track Laying  (ShuangShui-FengHuangShan)                                     

( - )
km    116.032 110.10 110.10 3ULRU���� 1&% Jul/2008

w9
Track Laying (FengHuangShan-ZhanYi)                                           

( - )
km    93.972 89.90 89.90 3ULRU��� 1&% Jul/2008

w3
Civil Works ( BaNuoKuai-ShangTuMu)                                             

( - )
km    13.082 2939.30 2939.30 3ULRU��� ,&% Jun/2007

w4
Civil Works (ShangTuMu-DengJiaCun)                                             

( - )
km    12.95 3050.00 3050.00 3ULRU��� ,&% Jun/2007

w5
Civil Works (DengJiaCun-FengHuangShan)                                       

( - )
km    23.761 3551.40 3551.40 3ULRU��� ,&% Jun/2007

w6
Civil Works (FengHuangShan-YanFang)                                           

( - )
km    44.619 3487.80 3487.80 3ULRU���� ,&% Jun/2007

n1 Civil Works (ShuangShui-MaGa)                ( - ) km    40.591 7115.20 7115.20

n2 Civil Works (FengHuangShan-ZhanYi)      ( - ) km    25.648 12246.93 12246.93

n7 Civil Works (YanFang-ZhanYi)                   ( - ) km    49.353 11022.40 11022.40
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